COUNTY OF ORANGE
RESOURCES & DEVELOPMENT MANAGEMENT DEPARTMENT
BID ABSTRACT

BIDS OPENED: 11/1/2006 | No. OF BIDDERS: 3 | No. OF BID ITEMS: 15 | W.O. No: ER20516

PROJECT: HEWES STREET ASPHALT OVERLAY RESURFACING | LIMITS: SPRING STREET TO WALNUT AVENUE

ITEM				ENGINEER'S ESTIMATE		ALL AMERICAN ASPHALT		R. J. NOBLE COMPANY		PALP, INC	
NO.	DESCRIPTION	UNIT	QUANTITY	ITEM PRICE	TOTAL	ITEM PRICE	TOTAL	ITEM PRICE	TOTAL	ITEM PRICE	TOTAL
SCHEDULE OF WORK ITEMS											
1	MOBILIZATION	LS	1.00	7,000.00	7,000.00	9,700.00	9,700.00	8,500.00	8,500.00	7,000.00	7,000.00
2	TRAFFIC CONTROL	LS	1.00	3,000.00	3,000.00	9,300.00	9,300.00	13,000.00	13,000.00	15,000.00	15,000.00
3	PROJECT INFORMATION SIGN	EA	2.00	970.00	1,940.00	1,100.00	2,200.00	550.00	1,100.00	1,000.00	2,000.00
4	CONSTRUCT CURB RAMP (CASE C)	EA	10.00	3,000.00	30,000.00	2,200.00	22,000.00	4,200.00	42,000.00	3,500.00	35,000.00
5	HAND PATCH ASPHALT PAVEMENT	SF	200.00	2.00	400.00	17.00	3,400.00	6.00	1,200.00	14.00	2,800.00
6	REMOVE & REPLACE AC PAVEMENT	CY	90.00	100.00	9,000.00	134.00	12,060.00	135.00	12,150.00	315.00	28,350.00
7	ASPHALT CONCRETE: PATCHING	TN	170.00	65.00	11,050.00	63.00	10,710.00	100.00	17,000.00	70.00	11,900.00
8	UNTREATED BASE: PATCHING	TN	50.00	12.00	600.00	10.00	500.00	80.00	4,000.00	33.00	1,650.00
9	COLD MILL ASPHALT: WEDGE CUT	LF	2,840.00	2.00	5,680.00	1.50	4,260.00	1.60	4,544.00	2.00	5,680.00
10	COLD MILL ASPHALT: OTHER	SF	17,840.00	0.60	10,704.00	0.30	5,352.00	0.40	7,136.00	0.35	6,244.00
11	ASPHALT CONCRETE: ARHM	TN	1,320.00	124.00	163,680.00	86.00	113,520.00	84.50	111,540.00	96.00	126,720.00
12	ROCK DUST BLOTTER	TN	13.00	45.00	585.00	16.00	208.00	70.00	910.00	90.00	1,170.00
13	RAISE WATER VALVE	EA	9.00	375.00	3,375.00	390.00	3,510.00	700.00	6,300.00	700.00	6,300.00
14	TRAFFIC DETECTOR LOOPS: @ SPRING	LS	1.00	2,400.00	2,400.00	3,500.00	3,500.00	3,000.00	3,000.00	5,000.00	5,000.00
15	STRIPING AND STENCILING *	LS	0.00	3,814.54	0.00	0.00	0.00	0.00	0.00	0.00	0.00
	TOTAL BID AMOUNT				**$ 249,414.00**		**$ 200,220.00**		**$ 232,380.00**		**$ 254,814.00**

* Performed in-house; billed separately to City of Orange