COUNTY OF ORANGE
RESOURCES & DEVELOPMENT MANAGEMENT DEPARTMENT
BID ABSTRACT

BIDS OPENED: 2/13/2008 | No. OF BIDDERS: 13 | No. OF BID ITEMS: 38 | W.O. No: ER09337

PROJECT: BARRIER REPLACEMENT AND SEISMIC RETROFIT | LIMITS: SANTIAGO CANYON ROAD BRIDGE SC-9

ITEM				ENGINEER'S ESTIMATE		KLM CONSTRUCTION, INC.		J. MCLOUGHLIN ENG. CO.		BEADOR CONST.CO., INC.		MCKENNA GEN. ENG., INC.	
NO.	DESCRIPTION	UNIT	QUANTITY	ITEM PRICE	TOTAL	ITEM PRICE	TOTAL	ITEM PRICE	TOTAL	ITEM PRICE	TOTAL	ITEM PRICE	TOTAL
SCHEDULE OF WORK ITEMS													
1	EROSION, SEDIMENT & CHEM. CONTROL PLAN	LS	1.00	9,000.00	9,000.00	2,500.00	2,500.00	17,000.00	17,000.00	8,500.00	8,500.00	30,000.00	30,000.00
2*	MOBILIZATION (SEISMIC RETROFIT)	LS	1.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00	10,000.00	10,000.00
3*	CLASS A FIELD OFFICE (SEISMIC RETROFIT)	MO	8.00	1,000.00	8,000.00	1,000.00	8,000.00	1,000.00	8,000.00	125.00	1,000.00	1,300.00	10,400.00
4	CLEARING AND GRUBBING	LS	1.00	16,000.00	16,000.00	16,000.00	16,000.00	8,000.00	8,000.00	16,000.00	16,000.00	20,000.00	20,000.00
5	PROJECT INFORMATION SIGNS	EA	2.00	1,900.00	3,800.00	500.00	1,000.00	1,200.00	2,400.00	1,500.00	3,000.00	1,300.00	2,600.00
6*	BRIDGE REM.(PORTION, SEISMIC RETROFIT)	LS	1.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	12,500.00	12,500.00
7	DEWATERING, DIVERSION & CONTROL OF WATER	LS	1.00	2,000.00	2,000.00	5,000.00	5,000.00	2,000.00	2,000.00	15,000.00	15,000.00	10,000.00	10,000.00
8F	STRUC. EXCAVATION - BRIDGE FOOTING	CY	436.00	130.00	56,680.00	150.00	65,400.00	55.00	23,980.00	88.00	38,368.00	70.00	30,520.00
9F	STRUC.BACKFILL - BRIDGE FOOTING	CY	209.00	130.00	27,170.00	50.00	10,450.00	91.00	19,019.00	171.00	35,739.00	200.00	41,800.00
10F	STRUC. CONC - BRIDGE FOOTING	CY	228.00	700.00	159,600.00	650.00	148,200.00	520.00	118,560.00	285.00	64,980.00	400.00	91,200.00
11	DRILL & BOND DOWEL(EPOXY CART.)BRDG.FTG.	EA	678.00	50.00	33,900.00	15.00	10,170.00	35.00	23,730.00	31.00	21,018.00	20.00	13,560.00
12PFS	BAR REINF. STEEL(EPOXY COATED)BRDG FTG	LB	32,091.00	2.50	80,227.50	2.00	64,182.00	2.15	68,995.65	2.00	64,182.00	2.00	64,182.00
13PFS	COLUMN CASINGS	LB	11,066.00	4.75	52,563.50	8.00	88,528.00	8.50	94,061.00	8.50	94,061.00	12.00	132,792.00
14	ROCK SLOPE PROTECTION	LS	1.00	12,500.00	12,500.00	5,000.00	5,000.00	15,000.00	15,000.00	30,000.00	30,000.00	13,000.00	13,000.00
15	REST. OF UNCONSOLIDATED SOIL DENSE.	LS	1.00	7,500.00	7,500.00	5,000.00	5,000.00	3,000.00	3,000.00	2,000.00	2,000.00	5,000.00	5,000.00
16	TRAFFIC CONTROL SYSTEM	LS	1.00	85,000.00	85,000.00	25,000.00	25,000.00	83,000.00	83,000.00	120,667.00	120,667.00	50,000.00	50,000.00
17*	MOBILIZATION (BARRIER REPLACEMENT)	LS	1.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00	20,000.00	20,000.00
18*	CLASS A FIELD OFFICE (BARRIER REPL.)	MO	8.00	1,000.00	8,000.00	1,000.00	8,000.00	1,000.00	8,000.00	125.00	1,000.00	1,300.00	10,400.00
19	REM. & SALVAGE METAL BEAM GUARD RAILING	LF	531.00	19.00	10,089.00	20.00	10,620.00	8.50	4,513.50	17.00	9,027.00	8.50	4,513.50
20	ALT. IN LINE TERM. SYS. (TYPE ET)	EA	2.00	3,200.00	6,400.00	3,500.00	7,000.00	4,000.00	8,000.00	3,600.00	7,200.00	4,500.00	9,000.00
21	ALT. FLARED TERM. SYS(TYPE SRT)	EA	2.00	3,300.00	6,600.00	3,500.00	7,000.00	3,350.00	6,700.00	3,300.00	6,600.00	3,600.00	7,200.00
22	TRANSITION RAILING (TYPE WB)	EA	4.00	4,100.00	16,400.00	3,500.00	14,000.00	3,950.00	15,800.00	3,600.00	14,400.00	4,200.00	16,800.00
23	4" THERMOPLASTIC TRAFFIC STRIPE	LF	1,816.00	2.20	3,995.20	3.00	5,448.00	0.90	1,634.40	1.00	1,816.00	1.00	1,816.00
24	6" THERMOPLASTIC TRAFFIC STRIPE	LF	1,816.00	3.30	5,992.80	3.00	5,448.00	1.00	1,816.00	1.00	1,816.00	1.00	1,816.00
25	TYPE P OBJECT MARKER	EA	2.00	94.00	188.00	150.00	300.00	140.00	280.00	165.00	330.00	150.00	300.00
26	TRAFFIC MARKERS (RETROREFLECTIVE)	EA	82.00	12.00	984.00	4.00	328.00	12.00	984.00	12.00	984.00	12.00	984.00
27*	BRIDGE REMOVAL (PORTION, BARRIER REPL.)	LS	1.00	27,000.00	27,000.00	27,000.00	27,000.00	27,000.00	27,000.00	27,000.00	27,000.00	33,000.00	33,000.00
28	REMOVE UNSOUND CONCRETE	CF	50.00	230.00	11,500.00	150.00	7,500.00	210.00	10,500.00	20.00	1,000.00	80.00	4,000.00
29F	STRUC. CONC.-BRIDGE SUPERSTRUC.	CY	69.00	2,000.00	138,000.00	1,500.00	103,500.00	1,425.00	98,325.00	2,415.00	166,635.00	2,000.00	138,000.00
30	DRILL & BOND DOWEL(EPOXY CART)BRDG.SUP.	EA	144.00	50.00	7,200.00	15.00	2,160.00	50.00	7,200.00	30.50	4,392.00	22.00	3,168.00
31	RAPID SETTING CONC. (PATCH)	CF	50.00	145.00	7,250.00	150.00	7,500.00	130.00	6,500.00	20.00	1,000.00	140.00	7,000.00
32PFS	BAR REINF.-BRDG. SUPERSTRUC.	LB	9,687.00	4.90	47,466.30	2.00	19,374.00	4.30	41,654.10	4.00	38,748.00	4.20	40,685.40
33	TREAT BRIDGE DECK	SF	13,724.00	4.00	54,896.00	1.75	24,017.00	0.90	12,351.60	1.25	17,155.00	1.70	23,330.80
34	FURNISH BRIDGE DECK TREATMENT MAT.	GAL	152.00	65.00	9,880.00	50.00	7,600.00	50.00	7,600.00	36.00	5,472.00	75.00	11,400.00
35PFS	TUBULAR HANDRAILING (MOD)	LF	455.00	71.00	32,305.00	75.00	34,125.00	83.00	37,765.00	65.00	29,575.00	90.00	40,950.00
36F	CONCRETE BARRIER, TYPE 25	LF	590.00	199.00	117,410.00	125.00	73,750.00	115.00	67,850.00	105.00	61,950.00	130.00	76,700.00
37PFS	MISC. METAL (DECK DRAIN INLET)	EA	2.00	550.00	1,100.00	350.00	700.00	110.00	220.00	2,500.00	5,000.00	1,800.00	3,600.00
38	ARCHITECTURAL SURF.(TEXTURED CONC.)	SF	737.00	25.00	18,425.00	15.00	11,055.00	15.00	11,055.00	5.00	3,685.00	4.00	2,948.00
	TOTAL BID AMOUNT				**$ 1,138,022.30**		**$ 883,855.00**		**$ 915,494.25**		**$ 972,300.00**		**$ 995,165.70**

COUNTY OF ORANGE
PUBLIC FACILITIES AND RESOURCES DEPARTMENT
BID ABSTRACT

BIDS OPENED: 2/13/2008 No. OF BIDDERS: 13 No. OF BID ITEMS: 38 W.O. No: ER09337

PROJECT: BARRIER REPLACEMENT AND SEISMIC RETROFIT LIMITS: SANTIAGO CANYON ROAD BRIDGE SC-9

ITEM				PETERSON-CHASE GEN ENG'.		R.J. BULLARD CONST., INC.		REYES CONST., INC.		4-CON ENGI., INC.		G.B. COOKE, INC.	
NO.	DESCRIPTION	UNIT	QUANTITY	ITEM PRICE	TOTAL	ITEM PRICE	TOTAL	ITEM PRICE	TOTAL	ITEM PRICE	TOTAL	ITEM PRICE	TOTAL
SCHEDULE OF WORK ITEMS													
1	EROSION, SEDIMENT & CHEM. CONTROL PLAN	LS	1.00	18,000.00	18,000.00	7,500.00	7,500.00	45,000.00	45,000.00	12,000.00	12,000.00	13,000.00	13,000.00
2*	MOBILIZATION (SEISMIC RETROFIT)	LS	1.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00
3*	CLASS A FIELD OFFICE (SEISMIC RETROFIT)	MO	8.00	1,000.00	8,000.00	1,000.00	8,000.00	1,000.00	8,000.00	125.00	1,000.00	1,000.00	8,000.00
4	CLEARING AND GRUBBING	LS	1.00	16,000.00	16,000.00	16,000.00	16,000.00	16,000.00	16,000.00	16,000.00	16,000.00	16,000.00	16,000.00
5	PROJECT INFORMATION SIGNS	EA	2.00	1,000.00	2,000.00	2,000.00	4,000.00	10,000.00	20,000.00	650.00	1,300.00	800.00	1,600.00
6*	BRIDGE REM.(PORTION, SEISMIC RETROFIT)	LS	1.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00
7	DEWATERING, DIVERSION & CONTROL OF WATER	LS	1.00	50,000.00	50,000.00	10,000.00	10,000.00	78,000.00	78,000.00	10,000.00	10,000.00	12,000.00	12,000.00
8F	STRUC. EXCAVATION - BRIDGE FOOTING	CY	436.00	43.00	18,748.00	200.00	87,200.00	140.00	61,040.00	170.00	74,120.00	62.00	27,032.00
9F	STRUC.BACKFILL - BRIDGE FOOTING	CY	209.00	85.00	17,765.00	150.00	31,350.00	175.00	36,575.00	170.00	35,530.00	120.00	25,080.00
10F	STRUC. CONC - BRIDGE FOOTING	CY	228.00	340.00	77,520.00	325.00	74,100.00	375.00	85,500.00	400.00	91,200.00	513.00	116,964.00
11	DRILL & BOND DOWEL(EPOXY CART.)BRDG.FTG.	EA	678.00	29.00	19,662.00	25.00	16,950.00	30.00	20,340.00	25.00	16,950.00	65.00	44,070.00
12PFS	BAR REINF. STEEL(EPOXY COATED)BRDG FTG	LB	32,091.00	2.30	73,809.30	3.00	96,273.00	2.00	64,182.00	2.50	80,227.50	2.00	64,182.00
13PFS	COLUMN CASINGS	LB	11,066.00	7.40	81,888.40	9.00	99,594.00	10.00	110,660.00	13.00	143,858.00	9.00	99,594.00
14	ROCK SLOPE PROTECTION	LS	1.00	25,000.00	25,000.00	16,000.00	16,000.00	27,000.00	27,000.00	30,000.00	30,000.00	31,000.00	31,000.00
15	REST. OF UNCONSOLIDATED SOIL DENSE.	LS	1.00	10,000.00	10,000.00	10,000.00	10,000.00	60,000.00	60,000.00	5,000.00	5,000.00	2,000.00	2,000.00
16	TRAFFIC CONTROL SYSTEM	LS	1.00	60,000.00	60,000.00	95,000.00	95,000.00	55,000.00	55,000.00	127,500.00	127,500.00	117,000.00	117,000.00
17*	MOBILIZATION (BARRIER REPLACEMENT)	LS	1.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00
18*	CLASS A FIELD OFFICE (BARRIER REPL.)	MO	8.00	1,000.00	8,000.00	1,000.00	8,000.00	1,000.00	8,000.00	125.00	1,000.00	1,000.00	8,000.00
19	REM. & SALVAGE METAL BEAM GUARD RAILING	LF	531.00	15.00	7,965.00	25.00	13,275.00	20.00	10,620.00	22.00	11,682.00	10.00	5,310.00
20	ALT. IN LINE TERM. SYS. (TYPE ET)	EA	2.00	4,300.00	8,600.00	3,700.00	7,400.00	4,500.00	9,000.00	4,200.00	8,400.00	3,800.00	7,600.00
21	ALT. FLARED TERM. SYS(TYPE SRT)	EA	2.00	3,600.00	7,200.00	3,000.00	6,000.00	3,700.00	7,400.00	3,000.00	6,000.00	2,700.00	5,400.00
22	TRANSITION RAILING (TYPE WB)	EA	4.00	3,900.00	15,600.00	3,600.00	14,400.00	4,200.00	16,800.00	4,000.00	16,000.00	3,800.00	15,200.00
23	4" THERMOPLASTIC TRAFFIC STRIPE	LF	1,816.00	1.00	1,816.00	1.00	1,816.00	1.50	2,724.00	1.00	1,816.00	1.00	1,816.00
24	6" THERMOPLASTIC TRAFFIC STRIPE	LF	1,816.00	1.00	1,816.00	1.00	1,816.00	1.50	2,724.00	1.00	1,816.00	1.10	1,997.60
25	TYPE P OBJECT MARKER	EA	2.00	135.00	270.00	200.00	400.00	575.00	1,150.00	150.00	300.00	130.00	260.00
26	TRAFFIC MARKERS (RETROREFLECTIVE)	EA	82.00	11.00	902.00	15.00	1,230.00	70.00	5,740.00	15.00	1,230.00	11.00	902.00
27*	BRIDGE REMOVAL (PORTION, BARRIER REPL.)	LS	1.00	27,000.00	27,000.00	27,000.00	27,000.00	27,000.00	27,000.00	27,000.00	27,000.00	27,000.00	27,000.00
28	REMOVE UNSOUND CONCRETE	CF	50.00	150.00	7,500.00	190.00	9,500.00	225.00	11,250.00	100.00	5,000.00	50.00	2,500.00
29F	STRUC. CONC.-BRIDGE SUPERSTRUC.	CY	69.00	4,200.00	289,800.00	2,500.00	172,500.00	1,500.00	103,500.00	2,000.00	138,000.00	3,934.00	271,446.00
30	DRILL & BOND DOWEL(EPOXY CART)BRDG.SUP.	EA	144.00	40.00	5,760.00	75.00	10,800.00	75.00	10,800.00	40.00	5,760.00	40.00	5,760.00
31	RAPID SETTING CONC. (PATCH)	CF	50.00	115.00	5,750.00	330.00	16,500.00	150.00	7,500.00	300.00	15,000.00	100.00	5,000.00
32PFS	BAR REINF.-BRDG. SUPERSTRUC.	LB	9,687.00	3.70	35,841.90	4.00	38,748.00	1.20	11,624.40	4.50	43,591.50	4.00	38,748.00
33	TREAT BRIDGE DECK	SF	13,724.00	0.75	10,293.00	2.00	27,448.00	1.60	21,958.40	1.50	20,586.00	1.60	21,958.40
34	FURNISH BRIDGE DECK TREATMENT MAT.	GAL	152.00	65.00	9,880.00	60.00	9,120.00	115.00	17,480.00	66.00	10,032.00	67.00	10,184.00
35PFS	TUBULAR HANDRAILING (MOD)	LF	455.00	90.00	40,950.00	72.00	32,760.00	90.00	40,950.00	85.00	38,675.00	90.00	40,950.00
36F	CONCRETE BARRIER, TYPE 25	LF	590.00	105.00	61,950.00	160.00	94,400.00	135.00	79,650.00	160.00	94,400.00	122.00	71,980.00
37PFS	MISC. METAL (DECK DRAIN INLET)	EA	2.00	1,000.00	2,000.00	300.00	600.00	1,000.00	2,000.00	500.00	1,000.00	200.00	400.00
38	ARCHITECTURAL SURF.(TEXTURED CONC.)	SF	737.00	22.00	16,214.00	5.00	3,685.00	7.00	5,159.00	15.00	11,055.00	6.00	4,422.00
	TOTAL BID AMOUNT				**$ 1,096,500.60**		**$ 1,122,365.00**		**$ 1,143,326.80**		**$ 1,156,029.00**		**$ 1,177,356.00**

COUNTY OF ORANGE
PUBLIC FACILITIES AND RESOURCES DEPARTMENT
BID ABSTRACT

BIDS OPENED: 2/13/2008 | No. OF BIDDERS: 13 | No. OF BID ITEMS: 38 | W.O. No: ER09337

PROJECT: BARRIER REPLACEMENT AND SEISMIC RETROFIT | LIMITS: SANTIAGO CANYON ROAD BRIDGE SC-9

ITEM				ABBOTT CONST. & ENG.,INC.		HIGHLAND CONST., INC.		POWELL CONSTRUCTORS		OLIVAS VALDEZ, INC.	
NO.	DESCRIPTION	UNIT	QUANTITY	ITEM PRICE	TOTAL	ITEM PRICE	TOTAL	ITEM PRICE	TOTAL	ITEM PRICE	TOTAL
SCHEDULE OF WORK ITEMS											
1	EROSION, SEDIMENT & CHEM. CONTROL PLAN	LS	1.00	10,000.00	10,000.00	3,500.00	3,500.00	30,000.00	30,000.00	10,600.00	10,600.00
2*	MOBILIZATION (SEISMIC RETROFIT)	LS	1.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00
3*	CLASS A FIELD OFFICE (SEISMIC RETROFIT)	MO	8.00	125.00	1,000.00	1,000.00	8,000.00	125.00	1,000.00	125.00	1,000.00
4	CLEARING AND GRUBBING	LS	1.00	16,000.00	16,000.00	16,000.00	16,000.00	16,000.00	16,000.00	16,000.00	16,000.00
5	PROJECT INFORMATION SIGNS	EA	2.00	2,500.00	5,000.00	4,850.00	9,700.00	1,500.00	3,000.00	1,400.00	2,800.00
6*	BRIDGE REM.(PORTION, SEISMIC RETROFIT)	LS	1.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00
7	DEWATERING, DIVERSION & CONTROL OF WATER	LS	1.00	10,000.00	10,000.00	5,000.00	5,000.00	65,000.00	65,000.00	25,000.00	25,000.00
8F	STRUC. EXCAVATION - BRIDGE FOOTING	CY	436.00	400.00	174,400.00	125.00	54,500.00	200.00	87,200.00	175.00	76,300.00
9F	STRUC.BACKFILL - BRIDGE FOOTING	CY	209.00	75.00	15,675.00	165.00	34,485.00	400.00	83,600.00	250.00	52,250.00
10F	STRUC. CONC - BRIDGE FOOTING	CY	228.00	1,105.00	251,940.00	475.00	108,300.00	400.00	91,200.00	900.00	205,200.00
11	DRILL & BOND DOWEL(EPOXY CART.)BRDG.FTG.	EA	678.00	25.00	16,950.00	30.00	20,340.00	30.00	20,340.00	60.00	40,680.00
12PFS	BAR REINF. STEEL(EPOXY COATED)BRDG FTG	LB	32,091.00	2.00	64,182.00	2.00	64,182.00	2.50	80,227.50	3.00	96,273.00
13PFS	COLUMN CASINGS	LB	11,066.00	12.00	132,792.00	12.00	132,792.00	7.00	77,462.00	9.00	99,594.00
14	ROCK SLOPE PROTECTION	LS	1.00	25,000.00	25,000.00	29,500.00	29,500.00	25,000.00	25,000.00	45,200.00	45,200.00
15	REST. OF UNCONSOLIDATED SOIL DENSE.	LS	1.00	5,000.00	5,000.00	4,500.00	4,500.00	4,000.00	4,000.00	43,000.00	43,000.00
16	TRAFFIC CONTROL SYSTEM	LS	1.00	25,000.00	25,000.00	118,100.00	118,100.00	120,000.00	120,000.00	90,000.00	90,000.00
17*	MOBILIZATION (BARRIER REPLACEMENT)	LS	1.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00	24,000.00
18*	CLASS A FIELD OFFICE (BARRIER REPL.)	MO	8.00	125.00	1,000.00	1,000.00	8,000.00	125.00	1,000.00	125.00	1,000.00
19	REM. & SALVAGE METAL BEAM GUARD RAILING	LF	531.00	8.00	4,248.00	10.00	5,310.00	20.00	10,620.00	8.00	4,248.00
20	ALT. IN LINE TERM. SYS. (TYPE ET)	EA	2.00	3,335.00	6,670.00	4,000.00	8,000.00	3,500.00	7,000.00	4,200.00	8,400.00
21	ALT. FLARED TERM. SYS(TYPE SRT)	EA	2.00	2,370.00	4,740.00	3,500.00	7,000.00	2,500.00	5,000.00	3,450.00	6,900.00
22	TRANSITION RAILING (TYPE WB)	EA	4.00	3,315.00	13,260.00	4,000.00	16,000.00	3,500.00	14,000.00	4,100.00	16,400.00
23	4" THERMOPLASTIC TRAFFIC STRIPE	LF	1,816.00	1.50	2,724.00	2.00	3,632.00	1.00	1,816.00	0.90	1,634.40
24	6" THERMOPLASTIC TRAFFIC STRIPE	LF	1,816.00	1.75	3,178.00	2.00	3,632.00	2.00	3,632.00	1.00	1,816.00
25	TYPE P OBJECT MARKER	EA	2.00	185.00	370.00	150.00	300.00	50.00	100.00	138.00	276.00
26	TRAFFIC MARKERS (RETROREFLECTIVE)	EA	82.00	10.00	820.00	15.00	1,230.00	10.00	820.00	11.50	943.00
27*	BRIDGE REMOVAL (PORTION, BARRIER REPL.)	LS	1.00	27,000.00	27,000.00	27,000.00	27,000.00	27,000.00	27,000.00	27,000.00	27,000.00
28	REMOVE UNSOUND CONCRETE	CF	50.00	95.00	4,750.00	50.00	2,500.00	100.00	5,000.00	166.00	8,300.00
29F	STRUC. CONC.-BRIDGE SUPERSTRUC.	CY	69.00	2,100.00	144,900.00	3,000.00	207,000.00	2,500.00	172,500.00	2,500.00	172,500.00
30	DRILL & BOND DOWEL(EPOXY CART)BRDG.SUP.	EA	144.00	25.00	3,600.00	30.00	4,320.00	40.00	5,760.00	110.00	15,840.00
31	RAPID SETTING CONC. (PATCH)	CF	50.00	150.00	7,500.00	215.00	10,750.00	100.00	5,000.00	127.00	6,350.00
32PFS	BAR REINF.-BRDG. SUPERSTRUC.	LB	9,687.00	4.00	38,748.00	4.00	38,748.00	7.00	67,809.00	5.00	48,435.00
33	TREAT BRIDGE DECK	SF	13,724.00	0.75	10,293.00	1.80	24,703.20	1.50	20,586.00	1.30	17,841.20
34	FURNISH BRIDGE DECK TREATMENT MAT.	GAL	152.00	95.00	14,440.00	85.00	12,920.00	80.00	12,160.00	71.50	10,868.00
35PFS	TUBULAR HANDRAILING (MOD)	LF	455.00	80.00	36,400.00	85.00	38,675.00	60.00	27,300.00	90.00	40,950.00
36F	CONCRETE BARRIER, TYPE 25	LF	590.00	85.00	50,150.00	155.00	91,450.00	110.00	64,900.00	130.00	76,700.00
37PFS	MISC. METAL (DECK DRAIN INLET)	EA	2.00	50.00	100.00	200.00	400.00	200.00	400.00	250.00	500.00
38	ARCHITECTURAL SURF.(TEXTURED CONC.)	SF	737.00	3.00	2,211.00	30.00	22,110.00	20.00	14,740.00	12.50	9,212.50
	TOTAL BID AMOUNT				**$ 1,183,041.00**		**$ 1,195,579.20**		**$ 1,224,172.50**		**$ 1,333,011.10**