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ITEM
NO. DESCRIPTION UNIT QUANTITY ITEM PRICE TOTAL ITEM PRICE TOTAL ITEM PRICE TOTAL ITEM PRICE TOTAL

1 ESCCP   LS  1.00  9,000.00  9,000.00  5,000.00  5,000.00  3,000.00  3,000.00  21,000.00  21,000.00
2 MOBILIZATION   LS  1.00  45,000.00  45,000.00  45,000.00  45,000.00  25,000.00  25,000.00  45,000.00  45,000.00
3 CLEARING AND GRUBBING   LS  1.00  15,000.00  15,000.00  11,500.00  11,500.00  40,000.00  40,000.00  15,000.00  15,000.00
4 DEWATERING   LS  1.00  13,000.00  13,000.00  8,000.00  8,000.00  5,000.00  5,000.00  162,000.00  162,000.00
5 MAINTAIN TRAFFIC & DETOURS   LS  1.00  12,000.00  12,000.00  5,000.00  5,000.00  2,000.00  2,000.00  8,500.00  8,500.00
6 18" RCP 2000D   LF  36.00  240.00  8,640.00  250.00  9,000.00  96.00  3,456.00  120.00  4,320.00
7 24" RCP 2000D   LF  74.00  280.00  20,720.00  275.00  20,350.00  100.00  7,400.00  210.00  15,540.00
8 36" RCP 2000D   LF  837.00  400.00  334,800.00  300.00  251,100.00  150.00  125,550.00  180.00  150,660.00
9 48" RCP 2000D   LF  97.00  500.00  48,500.00  350.00  33,950.00  175.00  16,975.00  270.00  26,190.00
10 72" RCP 2000D   LF  978.00  600.00  586,800.00  450.00  440,100.00  375.00  366,750.00  445.00  435,210.00
11 JUNCTION STRUCTURE TYPE II   EA  2.00  5,000.00  10,000.00  9,000.00  18,000.00  7,000.00  14,000.00  7,500.00  15,000.00
12 JUNCTION STRUCTURE TYPE III   EA  1.00  6,000.00  6,000.00  10,000.00  10,000.00  10,000.00  10,000.00  12,000.00  12,000.00
13 JUNCTION STRUCTURE TYPE V   EA  2.00  1,500.00  3,000.00  3,000.00  6,000.00  4,000.00  8,000.00  5,000.00  10,000.00
14 JUNCTION STRUCTURE TYPE VI   EA  3.00  1,800.00  5,400.00  4,000.00  12,000.00  3,000.00  9,000.00  1,300.00  3,900.00
15 18" INLET TYPE V   EA  3.00  3,000.00  9,000.00  2,000.00  6,000.00  1,600.00  4,800.00  3,000.00  9,000.00
16 24" INLET TYPE V   EA  1.00  3,300.00  3,300.00  2,500.00  2,500.00  1,800.00  1,800.00  2,500.00  2,500.00
17 36" INLET TYPE V   EA  6.00  3,600.00  21,600.00  3,000.00  18,000.00  2,000.00  12,000.00  4,500.00  27,000.00
18 YARD INLET NO. 350-1   EA  7.00  1,000.00  7,000.00  1,000.00  7,000.00  2,000.00  14,000.00  1,700.00  11,900.00
19 4" PIPE CONNECTIONS   EA  5.00  500.00  2,500.00  1,500.00  7,500.00  300.00  1,500.00  550.00  2,750.00
20 18" CSP   LF  10.00  150.00  1,500.00  130.00  1,300.00  125.00  1,250.00  110.00  1,100.00
21 24" CSP   LF  11.00  200.00  2,200.00  150.00  1,650.00  150.00  1,650.00  120.00  1,320.00
22 48" CSP   LF  15.00  250.00  3,750.00  175.00  2,625.00  200.00  3,000.00  260.00  3,900.00
23 BRICK & MORTAR PLUG   EA  2.00  1,500.00  3,000.00  800.00  1,600.00  500.00  1,000.00  910.00  1,820.00
24 REINFORCED CONCRETE COLLAR   EA  5.00  500.00  2,500.00  800.00  4,000.00  1,500.00  7,500.00  1,200.00  6,000.00
25 AC OVERLAY (ARHM)   TN  314.00  140.00  43,960.00  120.00  37,680.00  95.00  29,830.00  160.00  50,240.00
26 ASPHALT CONCRETE   TN  429.00  130.00  55,770.00  140.00  60,060.00  90.00  38,610.00  111.00  47,619.00
27 ADJUST UTILITY COVERS TO GRADE   LS  1.00  3,000.00  3,000.00  4,000.00  4,000.00  3,000.00  3,000.00  7,000.00  7,000.00
28 3' WIDE CONCRETE SWALE   LF  670.00  24.00  16,080.00  50.00  33,500.00  40.00  26,800.00  35.00  23,450.00
29 CEMENT SAND SLURRY & BACKFILL   CY  360.00  60.00  21,600.00  120.00  43,200.00  125.00  45,000.00  90.00  32,400.00
30 4" PCC DRIVEWAY   SF  1,510.00  10.00  15,100.00  10.00  15,100.00  6.00  9,060.00  10.00  15,100.00
31 REINFORCED CONCRETE CHANNEL   CY  38.00  600.00  22,800.00  700.00  26,600.00  2,200.00  83,600.00  2,700.00  102,600.00
32 STRIPING & PAVEMENT MARKINGS   SF  1,248.00  4.00  4,992.00  2.00  2,496.00  3.00  3,744.00  4.00  4,992.00
33 ROADSIDE MARKERS   EA  6.00  240.00  1,440.00  50.00  300.00  200.00  1,200.00  83.00  498.00
34 REM. & RELOCATE ROADSIDE SIGNS   EA  3.00  150.00  450.00  500.00  1,500.00  100.00  300.00  200.00  600.00
35 PROJECT INFORMATION SIGN   EA  2.00  2,300.00  4,600.00  2,000.00  4,000.00  1,000.00  2,000.00  1,500.00  3,000.00
36 SHORING & TRENCH SHORING   LS  1.00  25,000.00  25,000.00  10,000.00  10,000.00  340,000.00  340,000.00  17,000.00  17,000.00
37 REINFORCED CONCRETE REMOVAL   CY  8.00  400.00  3,200.00  15.00  120.00  200.00  1,600.00  310.00  2,480.00
38 UNREINFORCED CONC. REMOVAL   CY  7.00  200.00  1,400.00  10.00  70.00  50.00  350.00  200.00  1,400.00
39 ASPHALT CONCRETE REMOVAL   SF  8,963.00  3.00  26,889.00  2.50  22,407.50  1.00  8,963.00  2.00  17,926.00
40 COLD PLANE ASPHALT CONCRETE   SF  1,261.00  1.50  1,891.50  3.00  3,783.00  2.00  2,522.00  6.00  7,566.00

41(D) UNSUITABLE MATERIAL EXCAVATION   CY  300.00  100.00  30,000.00  10.00  3,000.00  1.00  300.00  24.00  7,200.00

TOTAL BID AMOUNT $ 1,452,382.50 $ 1,194,991.50 $ 1,281,510.00 $ 1,332,681.00

GCI CONSTRUCTION, INC.

PROJECT: ORANGE PARK ACRES STORM DRAIN AND OVERLAY LIMITS: AMAPOLA REACH (ORANGE PARK BLVD. TO RODEO CIR.)
ENGINEER'S ESTIMATE

SCHEDULE OF WORK ITEMS

KZC CONSTRUCTION GARCIA JUAREZ CONSTRUCTION

COUNTY OF ORANGE
RESOURCES & DEVELOPMENT MANAGEMENT DEPARTMENT

BID ABSTRACT

BIDS OPENED: 1/17/2007 No. OF BIDDERS: 11 No. OF BID ITEMS: 41 W.O. No: ER20475
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ITEM
NO. DESCRIPTION UNIT QUANTITY ITEM PRICE TOTAL ITEM PRICE TOTAL ITEM PRICE TOTAL ITEM PRICE TOTAL

1 ESCCP   LS  1.00  12,000.00  12,000.00  5,000.00  5,000.00  15,000.00  15,000.00  20,000.00  20,000.00
2 MOBILIZATION   LS  1.00  45,000.00  45,000.00  50,000.95  50,000.95  50,000.00  50,000.00  45,000.00  45,000.00
3 CLEARING AND GRUBBING   LS  1.00  15,000.00  15,000.00  20,000.00  20,000.00  16,000.00  16,000.00  15,000.00  15,000.00
4 DEWATERING   LS  1.00  40,000.00  40,000.00  10,000.00  10,000.00  95,000.00  95,000.00  150,000.00  150,000.00
5 MAINTAIN TRAFFIC & DETOURS   LS  1.00  30,000.00  30,000.00  12,500.00  12,500.00  8,000.00  8,000.00  88,408.00  88,408.00
6 18" RCP 2000D   LF  36.00  250.00  9,000.00  250.00  9,000.00  330.00  11,880.00  180.00  6,480.00
7 24" RCP 2000D   LF  74.00  260.00  19,240.00  265.00  19,610.00  350.00  25,900.00  170.00  12,580.00
8 36" RCP 2000D   LF  837.00  350.00  292,950.00  272.00  227,664.00  390.00  326,430.00  210.00  175,770.00
9 48" RCP 2000D   LF  97.00  420.00  40,740.00  475.00  46,075.00  430.00  41,710.00  425.00  41,225.00
10 72" RCP 2000D   LF  978.00  460.00  449,880.00  587.00  574,086.00  490.00  479,220.00  540.00  528,120.00
11 JUNCTION STRUCTURE TYPE II   EA  2.00  6,750.00  13,500.00  6,900.00  13,800.00  4,800.00  9,600.00  5,000.00  10,000.00
12 JUNCTION STRUCTURE TYPE III   EA  1.00  15,000.00  15,000.00  10,400.00  10,400.00  5,700.00  5,700.00  8,800.00  8,800.00
13 JUNCTION STRUCTURE TYPE V   EA  2.00  4,300.00  8,600.00  5,500.00  11,000.00  4,600.00  9,200.00  2,200.00  4,400.00
14 JUNCTION STRUCTURE TYPE VI   EA  3.00  1,500.00  4,500.00  2,000.00  6,000.00  2,500.00  7,500.00  2,200.00  6,600.00
15 18" INLET TYPE V   EA  3.00  2,500.00  7,500.00  5,000.00  15,000.00  4,000.00  12,000.00  3,000.00  9,000.00
16 24" INLET TYPE V   EA  1.00  2,500.00  2,500.00  6,000.00  6,000.00  4,500.00  4,500.00  3,300.00  3,300.00
17 36" INLET TYPE V   EA  6.00  3,500.00  21,000.00  6,500.00  39,000.00  5,000.00  30,000.00  3,700.00  22,200.00
18 YARD INLET NO. 350-1   EA  7.00  500.00  3,500.00  1,000.00  7,000.00  1,200.00  8,400.00  800.00  5,600.00
19 4" PIPE CONNECTIONS   EA  5.00  750.00  3,750.00  500.00  2,500.00  600.00  3,000.00  1,750.00  8,750.00
20 18" CSP   LF  10.00  80.00  800.00  200.00  2,000.00  280.00  2,800.00  275.00  2,750.00
21 24" CSP   LF  11.00  90.00  990.00  275.00  3,025.00  290.00  3,190.00  275.00  3,025.00
22 48" CSP   LF  15.00  180.00  2,700.00  375.00  5,625.00  300.00  4,500.00  260.00  3,900.00
23 BRICK & MORTAR PLUG   EA  2.00  500.00  1,000.00  200.00  400.00  1,000.00  2,000.00  1,650.00  3,300.00
24 REINFORCED CONCRETE COLLAR   EA  5.00  750.00  3,750.00  1,500.00  7,500.00  1,000.00  5,000.00  2,000.00  10,000.00
25 AC OVERLAY (ARHM)   TN  314.00  185.00  58,090.00  145.00  45,530.00  133.00  41,762.00  125.00  39,250.00
26 ASPHALT CONCRETE   TN  429.00  125.00  53,625.00  123.00  52,767.00  120.00  51,480.00  100.00  42,900.00
27 ADJUST UTILITY COVERS TO GRADE   LS  1.00  6,000.00  6,000.00  400.00  400.00  3,000.00  3,000.00  5,000.00  5,000.00
28 3' WIDE CONCRETE SWALE   LF  670.00  45.00  30,150.00  60.00  40,200.00  20.00  13,400.00  40.00  26,800.00
29 CEMENT SAND SLURRY & BACKFILL   CY  360.00  120.00  43,200.00  110.00  39,600.00  100.00  36,000.00  110.00  39,600.00
30 4" PCC DRIVEWAY   SF  1,510.00  14.00  21,140.00  17.00  25,670.00  6.00  9,060.00  11.00  16,610.00
31 REINFORCED CONCRETE CHANNEL   CY  38.00  2,200.00  83,600.00  1,990.00  75,620.00  1,200.00  45,600.00  3,200.00  121,600.00
32 STRIPING & PAVEMENT MARKINGS   SF  1,248.00  5.75  7,176.00  7.00  8,736.00  3.00  3,744.00  4.50  5,616.00
33 ROADSIDE MARKERS   EA  6.00  100.00  600.00  100.00  600.00  100.00  600.00  185.00  1,110.00
34 REM. & RELOCATE ROADSIDE SIGNS   EA  3.00  300.00  900.00  500.00  1,500.00  200.00  600.00  150.00  450.00
35 PROJECT INFORMATION SIGN   EA  2.00  1,500.00  3,000.00  1,000.00  2,000.00  1,000.00  2,000.00  2,500.00  5,000.00
36 SHORING & TRENCH SHORING   LS  1.00  40,000.00  40,000.00  10,000.00  10,000.00  40,000.00  40,000.00  5,500.00  5,500.00
37 REINFORCED CONCRETE REMOVAL   CY  8.00  200.00  1,600.00  125.00  1,000.00  2,000.00  16,000.00  425.00  3,400.00
38 UNREINFORCED CONC. REMOVAL   CY  7.00  75.00  525.00  100.00  700.00  1,000.00  7,000.00  475.00  3,325.00
39 ASPHALT CONCRETE REMOVAL   SF  8,963.00  2.00  17,926.00  0.35  3,137.05  4.00  35,852.00  2.00  17,926.00
40 COLD PLANE ASPHALT CONCRETE   SF  1,261.00  3.00  3,783.00  6.00  7,566.00  4.50  5,674.50  5.00  6,305.00

41(D) UNSUITABLE MATERIAL EXCAVATION   CY  300.00  55.00  16,500.00  50.00  15,000.00  10.00  3,000.00  37.00  11,100.00

TOTAL BID AMOUNT $ 1,430,715.00 $ 1,433,212.00 $ 1,491,302.50 $ 1,535,700.00

BEADOR CONSTRUCTION 

SCHEDULE OF WORK ITEMS

SOUTHERN. CALIFORNIA PIPELINE SJ&B GROUP, INC. DLSB, INC.

COUNTY OF ORANGE
PUBLIC FACILITIES AND RESOURCES DEPARTMENT

BID ABSTRACT

BIDS OPENED: 1/17/2007 No. OF BIDDERS: 11 No. OF BID ITEMS: 41 W.O. No: ER20475
PROJECT: ORANGE PARK ACRES STORM DRAIN AND OVERLAY LIMITS: AMAPOLA REACH (ORANGE PARK BLVD. TO RODEO CIR.)
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ITEM
NO. DESCRIPTION UNITQUANTITY ITEM PRICE TOTAL ITEM PRICE TOTAL ITEM PRICE TOTAL ITEM PRICE TOTAL

1 ESCCP   LS  1.00  19,700.00  19,700.00  10,637.30  10,637.30  26,409.60  26,409.60  35,000.00  35,000.00
2 MOBILIZATION   LS  1.00  45,000.00  45,000.00  116,406.62  116,406.62  44,296.00  44,296.00  65,000.00  65,000.00
3 CLEARING AND GRUBBING   LS  1.00  15,000.00  15,000.00  12,703.68  12,703.68  13,940.42  13,940.42  95,000.00  95,000.00
4 DEWATERING   LS  1.00  100,000.00  100,000.00  28,194.85  28,194.85  182,637.06  182,637.06  97,000.00  97,000.00
5 MAINTAIN TRAFFIC & DETOURS   LS  1.00  127,000.00  127,000.00  27,718.86  27,718.86  16,247.17  16,247.17  48,000.00  48,000.00
6 18" RCP 2000D   LF  36.00  262.00  9,432.00  278.32  10,019.52  167.86  6,042.96  105.00  3,780.00
7 24" RCP 2000D   LF  74.00  366.00  27,084.00  297.30  22,000.20  153.43  11,353.82  148.00  10,952.00
8 36" RCP 2000D   LF  837.00  210.00  175,770.00  273.50  228,919.50  246.88  206,638.56  165.00  138,105.00
9 48" RCP 2000D   LF  97.00  500.00  48,500.00  340.37  33,015.89  379.04  36,766.88  205.00  19,885.00
10 72" RCP 2000D   LF  978.00  580.00  567,240.00  591.07  578,066.46  615.46  601,919.88  897.00  877,266.00
11 JUNCTION STRUCTURE TYPE II   EA  2.00  5,350.00  10,700.00  6,464.04  12,928.08  7,599.20  15,198.40  3,600.00  7,200.00
12 JUNCTION STRUCTURE TYPE III   EA  1.00  8,550.00  8,550.00  11,360.60  11,360.60  16,520.00  16,520.00  4,200.00  4,200.00
13 JUNCTION STRUCTURE TYPE V   EA  2.00  3,060.00  6,120.00  4,793.45  9,586.90  1,836.80  3,673.60  3,800.00  7,600.00
14 JUNCTION STRUCTURE TYPE VI   EA  3.00  1,900.00  5,700.00  2,431.58  7,294.74  1,232.00  3,696.00  7,200.00  21,600.00
15 18" INLET TYPE V   EA  3.00  3,270.00  9,810.00  3,574.65  10,723.95  4,748.80  14,246.40  3,400.00  10,200.00
16 24" INLET TYPE V   EA  1.00  3,360.00  3,360.00  4,057.57  4,057.57  4,860.80  4,860.80  4,200.00  4,200.00
17 36" INLET TYPE V   EA  6.00  3,700.00  22,200.00  4,483.37  26,900.22  3,515.68  21,094.08  4,800.00  28,800.00
18 YARD INLET NO. 350-1   EA  7.00  1,820.00  12,740.00  1,682.69  11,778.83  1,497.12  10,479.84  1,750.00  12,250.00
19 4" PIPE CONNECTIONS   EA  5.00  850.00  4,250.00  2,404.27  12,021.35  874.72  4,373.60  310.00  1,550.00
20 18" CSP   LF  10.00  197.00  1,970.00  356.21  3,562.10  146.72  1,467.20  380.00  3,800.00
21 24" CSP   LF  11.00  252.00  2,772.00  362.62  3,988.82  150.08  1,650.88  380.00  4,180.00
22 48" CSP   LF  15.00  298.00  4,470.00  425.94  6,389.10  266.56  3,998.40  420.00  6,300.00
23 BRICK & MORTAR PLUG   EA  2.00  1,500.00  3,000.00  1,103.93  2,207.86  1,988.00  3,976.00  750.00  1,500.00
24 REINFORCED CONCRETE COLLAR   EA  5.00  990.00  4,950.00  1,607.52  8,037.60  2,240.00  11,200.00  1,300.00  6,500.00
25 AC OVERLAY (ARHM)   TN  314.00  150.00  47,100.00  176.05  55,279.70  156.80  49,235.20  205.00  64,370.00
26 ASPHALT CONCRETE   TN  429.00  192.00  82,368.00  169.07  72,531.03  162.40  69,669.60  185.00  79,365.00
27 ADJUST UTILITY COVERS TO GRADE   LS  1.00  5,750.00  5,750.00  3,994.68  3,994.68  2,800.00  2,800.00  8,500.00  8,500.00
28 3' WIDE CONCRETE SWALE   LF  670.00  31.40  21,038.00  41.25  27,637.50  30.11  20,173.70  82.00  54,940.00
29 CEMENT SAND SLURRY & BACKFILL   CY  360.00  134.00  48,240.00  98.78  35,560.80  89.60  32,256.00  195.00  70,200.00
30 4" PCC DRIVEWAY   SF  1,510.00  6.80  10,268.00  13.83  20,883.30  26.43  39,909.30  6.25  9,437.50
31 REINFORCED CONCRETE CHANNEL   CY  38.00  1,920.00  72,960.00  2,174.02  82,612.76  2,189.57  83,203.66  1,300.00  49,400.00
32 STRIPING & PAVEMENT MARKINGS   SF  1,248.00  5.00  6,240.00  13.38  16,698.24  5.60  6,988.80  3.20  3,993.60
33 ROADSIDE MARKERS   EA  6.00  190.00  1,140.00  80.26  481.56  72.80  436.80  50.00  300.00
34 REM. & RELOCATE ROADSIDE SIGNS   EA  3.00  144.00  432.00  896.07  2,688.21  128.80  386.40  750.00  2,250.00
35 PROJECT INFORMATION SIGN   EA  2.00  1,840.00  3,680.00  2,462.07  4,924.14  1,792.00  3,584.00  1,900.00  3,800.00
36 SHORING & TRENCH SHORING   LS  1.00  4,200.00  4,200.00  11,852.80  11,852.80  23,886.24  23,886.24  18,000.00  18,000.00
37 REINFORCED CONCRETE REMOVAL   CY  8.00  340.00  2,720.00  2,374.55  18,996.40  368.48  2,947.84  650.00  5,200.00
38 UNREINFORCED CONC. REMOVAL   CY  7.00  390.00  2,730.00  2,713.77  18,996.39  368.48  2,579.36  200.00  1,400.00
39 ASPHALT CONCRETE REMOVAL   SF  8,963.00  2.00  17,926.00  0.31  2,778.53  1.45  12,996.35  1.50  13,444.50
40 COLD PLANE ASPHALT CONCRETE   SF  1,261.00  5.00  6,305.00  7.22  9,104.42  3.64  4,590.04  3.30  4,161.30

41(D) UNSUITABLE MATERIAL EXCAVATION   CY  300.00  43.00  12,900.00  125.98  37,794.00  124.57  37,371.00  65.00  19,500.00

TOTAL BID AMOUNT $ 1,581,315.00 $ 1,621,335.06 $ 1,655,701.84 $ 1,918,129.90

S.P. PAZARGAD ENG. CONST.

SCHEDULE OF WORK ITEMS

SRD ENG., INC. HIGHLAND ENG. OF CA., INC EXCEL PAVING CO.

COUNTY OF ORANGE
PUBLIC FACILITIES AND RESOURCES DEPARTMENT

BID ABSTRACT

BIDS OPENED: 1/17/2007 No. OF BIDDERS: 11 No. OF BID ITEMS: 41 W.O. No: ER20475
PROJECT: ORANGE PARK ACRES STORM DRAIN AND OVERLAY LIMITS: AMAPOLA REACH (ORANGE PARK BLVD. TO RODEO CIR.)


