COUNTY OF ORANGE
RESOURCES & DEVELOPMENT MANAGEMENT DEPARTMENT
BID ABSTRACT

BIDS OPENED: 10/1/2008 No. OF BIDDERS: 6 No. OF BID ITEMS: 29 W.O. No: ER08957

PROJECT: HEWES AVENUE SIDEWALK IMPROVEMENTS LIMITS: FROM VALE AVENUE TO FAIRHAVEN AVENUE

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	ENGINEER'S ESTIMATE ITEM PRICE	ENGINEER'S ESTIMATE TOTAL	ELITE BOBCAT SVC., INC. ITEM PRICE	ELITE BOBCAT SVC., INC. TOTAL	CALIFORNIA PROF. ENG., INC. ITEM PRICE	CALIFORNIA PROF. ENG., INC. TOTAL	ALL AMERICAN ASPHALT ITEM PRICE	ALL AMERICAN ASPHALT TOTAL
SCHEDULE OF WORK ITEMS											
1	EROSION, SEDIMENT AND CHEMICAL CONTROL PLAN	LS	1.00	10,000.00	10,000.00	2,500.00	2,500.00	5,000.00	5,000.00	2,500.00	2,500.00
2	SECTION D PERMIT REQUIREMENTS	LS	1.00	5,000.00	5,000.00	2,500.00	2,500.00	1,000.00	1,000.00	2,700.00	2,700.00
3	MAINTAIN TRAFFIC AND DETOURS	LS	1.00	60,000.00	60,000.00	12,000.00	12,000.00	17,889.00	17,889.00	3,100.00	3,100.00
4	DUST CONTROL	LS	1.00	10,000.00	10,000.00	2,500.00	2,500.00	3,000.00	3,000.00	2,600.00	2,600.00
5	MOBILIZATION	LS	1.00	30,000.00	30,000.00	14,936.00	14,936.00	30,000.00	30,000.00	1,800.00	1,800.00
6	CLEARING AND GRUBBING	LS	1.00	10,000.00	10,000.00	7,500.00	7,500.00	8,000.00	8,000.00	2,900.00	2,900.00
7	REMOVE ROADWAY STRUCTURAL SECTION	CY	1,045.00	80.00	83,600.00	35.00	36,575.00	49.00	51,205.00	68.00	71,060.00
8	REMOVE PORTLAND CEMENT CONCRETE	CY	30.00	125.00	3,750.00	110.00	3,300.00	86.00	2,580.00	190.00	5,700.00
9	RELOCATE SIGN	EA	1.00	400.00	400.00	185.00	185.00	100.00	100.00	77.00	77.00
10	RESET MAILBOX	EA	6.00	250.00	1,500.00	165.00	990.00	500.00	3,000.00	324.00	1,944.00
11	LANDSCAPE AND IRRIGATION WORKS RESTORATION	LS	1.00	10,000.00	10,000.00	9,000.00	9,000.00	4,000.00	4,000.00	7,700.00	7,700.00
12	ADJUST SEWER MANHOLE TO GRADE	EA	2.00	700.00	1,400.00	785.00	1,570.00	500.00	1,000.00	485.00	970.00
13	ADJ. WATER VALVE BOX & METER BOX TO GRADE	EA	12.00	400.00	4,800.00	385.00	4,620.00	350.00	4,200.00	400.00	4,800.00
14	ADJUST SEWER CLEANOUT TO GRADE	EA	3.00	500.00	1,500.00	785.00	2,355.00	500.00	1,500.00	295.00	885.00
15	REMOVE TREE	EA	6.00	850.00	5,100.00	950.00	5,700.00	900.00	5,400.00	925.00	5,550.00
16	UNCLASSIFIED EXCAVATION	CY	240.00	50.00	12,000.00	85.00	20,400.00	86.00	20,640.00	152.00	36,480.00
17	ASPHALT RUBBER HOT-MIX (ARHM)	TN	390.00	110.00	42,900.00	135.00	52,650.00	141.00	54,990.00	136.00	53,040.00
18	ASPHALT CONCRETE PAVEMENT	TN	1,660.00	85.00	141,100.00	89.00	147,740.00	93.00	154,380.00	95.00	157,700.00
19	EMULSION-AGGREGATE SLURRY (EAS)	ELT	50.00	200.00	10,000.00	600.00	30,000.00	450.00	22,500.00	410.00	20,500.00
20	CONSTRUCT SIDEWALK (4")	SF	3,628.00	8.00	29,024.00	3.25	11,791.00	5.00	18,140.00	6.00	21,768.00
21	CONSTRUCT CURB & GUTTER (A2-6)	LF	890.00	45.00	40,050.00	25.00	22,250.00	24.00	21,360.00	31.00	27,590.00
22	CONSTRUCT DRIVEWAY	SF	3,794.00	12.00	45,528.00	4.75	18,021.50	7.00	26,558.00	8.00	30,352.00
23	CONSTRUCT CURB RAMP	SF	76.00	12.00	912.00	6.00	456.00	17.00	1,292.00	31.00	2,356.00
24	TRAFFIC STRIPING & PAVEMENT MARKINGS	SF	340.00	8.00	2,720.00	3.00	1,020.00	1.00	340.00	1.00	340.00
25	REFLECTIVE PAVEMENT MARKERS	EA	71.00	15.00	1,065.00	5.50	390.50	6.00	426.00	5.00	355.00
26	PROJECT INFORMATION SIGN	EA	1.00	1,500.00	1,500.00	1,000.00	1,000.00	1,000.00	1,000.00	1,900.00	1,900.00
27	DETECTABLE WARNING SURF. (RETROFIT CB RAMP)	EA	7.00	1,200.00	8,400.00	650.00	4,550.00	500.00	3,500.00	670.00	4,690.00
28	REMOVE & RECONST. TYPE II INLET STRUCTURE	LS	1.00	12,000.00	12,000.00	13,000.00	13,000.00	5,000.00	5,000.00	20,000.00	20,000.00
29	INLET INSERT	EA	1.00	1,000.00	1,000.00	3,500.00	3,500.00	1,000.00	1,000.00	2,500.00	2,500.00
	TOTAL BID AMOUNT				**$ 585,249.00**		**$ 433,000.00**		**$ 469,000.00**		**$ 493,857.00**

COUNTY OF ORANGE
RESOURCES & DEVELOPMENT MANAGEMENT DEPARTMENT
BID ABSTRACT

BIDS OPENED: 10/1/2008 | No. OF BIDDERS: 6 | No. OF BID ITEMS: 29 | W.O. No: ER08957

PROJECT: HEWES AVENUE SIDEWALK IMPROVEMENTS | LIMITS: FROM VALE AVENUE TO FAIRHAVEN AVENUE

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	LANDMARK SITE CONTRACTORS ITEM PRICE	LANDMARK SITE CONTRACTORS TOTAL	ACT CONST.& ENG., INC. ITEM PRICE	ACT CONST.& ENG., INC. TOTAL	CJ CONCRETE CONSTRUCTION, INC. ITEM PRICE	CJ CONCRETE CONSTRUCTION, INC. TOTAL
SCHEDULE OF WORK ITEMS									
1	EROSION, SEDIMENT AND CHEMICAL CONTROL PLAN	LS	1.00	4,200.00	4,200.00	10,000.00	10,000.00	3,500.00	3,500.00
2	SECTION D PERMIT REQUIREMENTS	LS	1.00	1,900.00	1,900.00	12,350.00	12,350.00	38,000.00	38,000.00
3	MAINTAIN TRAFFIC AND DETOURS	LS	1.00	9,000.00	9,000.00	20,000.00	20,000.00	12,000.00	12,000.00
4	DUST CONTROL	LS	1.00	4,400.00	4,400.00	4,000.00	4,000.00	8,500.00	8,500.00
5	MOBILIZATION	LS	1.00	29,000.00	29,000.00	19,996.00	19,996.00	15,000.00	15,000.00
6	CLEARING AND GRUBBING	LS	1.00	3,900.00	3,900.00	5,000.00	5,000.00	26,000.00	26,000.00
7	REMOVE ROADWAY STRUCTURAL SECTION	CY	1,045.00	45.00	47,025.00	90.74	94,825.00	40.00	41,800.00
8	REMOVE PORTLAND CEMENT CONCRETE	CY	30.00	112.00	3,360.00	100.00	3,000.00	350.00	10,500.00
9	RELOCATE SIGN	EA	1.00	100.00	100.00	300.00	300.00	300.00	300.00
10	RESET MAILBOX	EA	6.00	260.00	1,560.00	250.00	1,500.00	350.00	2,100.00
11	LANDSCAPE AND IRRIGATION WORKS RESTORATION	LS	1.00	9,500.00	9,500.00	9,500.00	9,500.00	16,000.00	16,000.00
12	ADJUST SEWER MANHOLE TO GRADE	EA	2.00	1,000.00	2,000.00	2,000.00	4,000.00	350.00	700.00
13	ADJ. WATER VALVE BOX & METER BOX TO GRADE	EA	12.00	1,300.00	15,600.00	2,000.00	24,000.00	350.00	4,200.00
14	ADJUST SEWER CLEANOUT TO GRADE	EA	3.00	280.00	840.00	2,000.00	6,000.00	600.00	1,800.00
15	REMOVE TREE	EA	6.00	870.00	5,220.00	500.00	3,000.00	1,100.00	6,600.00
16	UNCLASSIFIED EXCAVATION	CY	240.00	48.00	11,520.00	100.00	24,000.00	175.00	42,000.00
17	ASPHALT RUBBER HOT-MIX (ARHM)	TN	390.00	155.50	60,645.00	80.00	31,200.00	190.00	74,100.00
18	ASPHALT CONCRETE PAVEMENT	TN	1,660.00	116.50	193,390.00	80.00	132,800.00	165.00	273,900.00
19	EMULSION-AGGREGATE SLURRY (EAS)	ELT	50.00	397.00	19,850.00	320.44	16,022.00	450.00	22,500.00
20	CONSTRUCT SIDEWALK (4")	SF	3,628.00	4.50	16,326.00	10.00	36,280.00	6.00	21,768.00
21	CONSTRUCT CURB & GUTTER (A2-6)	LF	890.00	21.60	19,224.00	32.00	28,480.00	32.00	28,480.00
22	CONSTRUCT DRIVEWAY	SF	3,794.00	6.00	22,764.00	10.00	37,940.00	7.00	26,558.00
23	CONSTRUCT CURB RAMP	SF	76.00	30.00	2,280.00	32.00	2,432.00	1,900.00	144,400.00
24	TRAFFIC STRIPING & PAVEMENT MARKINGS	SF	340.00	1.20	408.00	10.00	3,400.00	5.00	1,700.00
25	REFLECTIVE PAVEMENT MARKERS	EA	71.00	6.00	426.00	15.00	1,065.00	9.00	639.00
26	PROJECT INFORMATION SIGN	EA	1.00	790.00	790.00	1,000.00	1,000.00	2,800.00	2,800.00
27	DETECTABLE WARNING SURF. (RETROFIT CB RAMP)	EA	7.00	880.00	6,160.00	500.00	3,500.00	350.00	2,450.00
28	REMOVE & RECONST. TYPE II INLET STRUCTURE	LS	1.00	5,700.00	5,700.00	5,000.00	5,000.00	18,000.00	18,000.00
29	INLET INSERT	EA	1.00	2,300.00	2,300.00	1,000.00	1,000.00	5,500.00	5,500.00
	TOTAL BID AMOUNT				**$ 499,388.00**		**$ 541,590.00**		**$ 851,795.00**