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ITEM
NO. DESCRIPTION UNIT QUANTITY ITEM PRICE TOTAL ITEM PRICE TOTAL ITEM PRICE TOTAL ITEM PRICE TOTAL

1 MOBILIZATION   LS  1.00  110,000.00  110,000.00  57,000.00  57,000.00  46,681.40  46,681.40  72,000.00  72,000.00
2 MAINTAIN TRAFFIC AND DETOURS   LS  1.00  70,000.00  70,000.00  34,000.00  34,000.00  30,000.00  30,000.00  17,500.00  17,500.00
3 EROSION SEDIMENT AND CHEMICAL CONTROL PLAN   LS  1.00  15,000.00  15,000.00  3,000.00  3,000.00  10,000.00  10,000.00  12,500.00  12,500.00
4 PROJECT INFORMATION SIGN   EA  2.00  1,000.00  2,000.00  500.00  1,000.00  1,000.00  2,000.00  1,092.50  2,185.00
5 REMOVE & REPLACE CURB & GUTTER, A2-8   LF  155.00  38.00  5,890.00  30.00  4,650.00  33.00  5,115.00  27.31  4,233.05
6 REMOVE & REPLACE CURB RAMP   EA  8.00  2,000.00  16,000.00  2,625.00  21,000.00  1,900.00  15,200.00  1,943.50  15,548.00
7 REMOVE & REPLACE CURB RAMP AND SPANDREL   EA  12.00  5,300.00  63,600.00  6,900.00  82,800.00  2,000.00  24,000.00  1,897.50  22,770.00
8 REPLACE SIGN   EA  2.00  100.00  200.00  225.00  450.00  130.00  260.00  155.25  310.50
9 REMOVE SIGN   EA  4.00  100.00  400.00  75.00  300.00  11.00  44.00  74.75  299.00
10 INSTALL BUS STOP SIGN   EA  2.00  150.00  300.00  310.00  620.00  290.00  580.00  350.75  701.50
11 INSTALL BUS PADS   CY  347.00  250.00  86,750.00  311.00  107,917.00  180.00  62,460.00  166.75  57,862.25
12 UNCLASSIFIED EXCAVATION, TRAVELWAY   CY  5,435.00  35.00  190,225.00  20.30  110,330.50  30.00  163,050.00  27.50  149,462.50

13(D) ASPHALT CONCRETE: LEVELING COURSE   SF  300.00  3.00  900.00  8.75  2,625.00  10.00  3,000.00  13.80  4,140.00
14 ASPHALT CONCRETE: WARM MIX ASPHALT   CY  5,435.00  80.00  434,800.00  117.00  635,895.00  137.00  744,595.00  124.00  673,940.00
15 AC: ASPHALT RUBBER HOT-MIX (ARHM)   CY  3,205.00  90.00  288,450.00  148.25  475,141.25  170.00  544,850.00  139.00  445,495.00

16(D) UNTREATED BASE: PATCHING   TN  500.00  20.00  10,000.00  12.50  6,250.00  29.00  14,500.00  29.90  14,950.00
17 COLD MILL ASPHALT   SF  74,810.00  0.35  26,183.50  0.15  11,221.50  0.20  14,962.00  0.22  16,458.20
18 PAVEMENT REINFORCING FABRIC   SY  4,163.00  10.00  41,630.00  2.20  9,158.60  4.40  18,317.20  4.23  17,609.49

19(D) ROCK DUST BLOTTER   TN  55.00  60.00  3,300.00  16.00  880.00  25.00  1,375.00  156.40  8,602.00
20 INSTALL CURB, A1-8 (MEDIAN NOSE)   LF  1,249.00  30.00  37,470.00  10.00  12,490.00  9.00  11,241.00  15.12  18,884.88
21 ADJUST MANHOLE   EA  39.00  450.00  17,550.00  385.00  15,015.00  550.00  21,450.00  718.75  28,031.25
22 ADJUST VALVE   EA  49.00  350.00  17,150.00  310.00  15,190.00  350.00  17,150.00  420.00  20,580.00
23 ADJUST PULLBOX   EA  2.00  350.00  700.00  515.00  1,030.00  900.00  1,800.00  450.00  900.00
24 ADJUST MONUMENT WELL   EA  2.00  350.00  700.00  335.00  670.00  350.00  700.00  862.50  1,725.00
25 4" DOUBLE YELLOW CENTERLINE (2 LINES)   LF  6,200.00  0.38  2,356.00  0.39  2,418.00  0.44  2,728.00  0.61  3,782.00
26 4" SOLID WHITE LINE   LF  7,530.00  0.25  1,882.50  0.33  2,484.90  0.17  1,280.10  0.45  3,388.50
27 4" DASH WHITE LINE   LF  11,640.00  0.18  2,095.20  0.27  3,142.80  0.17  1,978.80  0.31  3,608.40
28 4" SOLID YELLO LINE   LF  1,530.00  0.25  382.50  0.33  504.90  0.17  260.10  0.45  688.50
29 4" DASH YELLOW LINE   LF  1,530.00  0.18  275.40  0.27  413.10  0.17  260.10  0.44  673.20
30 6" SOLID WHITE LINE   LF  2,910.00  0.22  640.20  0.37  1,076.70  0.44  1,280.40  0.49  1,425.90
31 12" SOLID WHITE LINE   LF  1,820.00  1.40  2,548.00  1.34  2,438.80  1.60  2,912.00  1.21  2,202.20
32 24" SOLID WHITE LINE   LF  80.00  2.80  224.00  2.27  181.60  3.00  240.00  4.20  336.00
33 "BIKE LANE" WITH ARROW   SF  884.00  35.00  30,940.00  1.03  910.52  1.30  1,149.20  3.02  2,669.68
34 ARROW-CURVED (LEFT ARROW-45/RIGHT ARROW-3)   SF  720.00  25.00  18,000.00  1.03  741.60  2.30  1,656.00  4.20  3,024.00
35 ARROW - COMBINATION   SF  54.00  30.00  1,620.00  1.13  61.02  3.00  162.00  3.62  195.48
36 "KEEP CLEAR"   SF  306.00  70.00  21,420.00  1.13  345.78  3.25  994.50  3.62  1,107.72
37 PAINT RED CURB   LF  40.00  0.65  26.00  2.06  82.40  4.00  160.00  3.97  158.80
38 RAISED PVMT. MARKER-REFLECTIVE YELLOW   EA  425.00  3.00  1,275.00  3.09  1,313.25  4.25  1,806.25  4.45  1,891.25
39 RAISED PVMT. MARKER-REFLECTIVE CLEAR   EA  325.00  3.00  975.00  3.09  1,004.25  4.25  1,381.25  4.45  1,446.25
40 RAISED PVMT. MARKER-REFLECTIVE BLUE   EA  7.00  3.00  21.00  5.15  36.05  13.00  91.00  16.10  112.70
41 RAISED PVMT. MARKER-ROUND CERAMIC WHITE   EA  30.00  3.00  90.00  2.06  61.80  4.25  127.50  4.60  138.00
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42 TRAFF DETECTOR LOOPS: PROSPECT AVE. INTERSEC.   LS  1.00  2,500.00  2,500.00  1,950.00  1,950.00  1,900.00  1,900.00  3,248.75  3,248.75
43 TRAFF.DETECTOR LOOP: HOLT AVE.INTERSEC.   LS  1.00  5,000.00  5,000.00  3,900.00  3,900.00  3,700.00  3,700.00  7,475.00  7,475.00
44 TRAFF.DETECTOR LOOPS: ESPLANADE AVE. INTERSEC.   LS  1.00  5,000.00  5,000.00  3,900.00  3,900.00  3,700.00  3,700.00  7,475.00  7,475.00
45 TRAFF. DETECTOR LOOPS:HEWES AVE. INTERSEC.   LS  1.00  4,000.00  4,000.00  3,125.00  3,125.00  3,400.00  3,400.00  5,347.50  5,347.50
46 TRAFF. DETECTOR LOOPS: NEWPORT AVE. INTERSEC.   LS  1.00  3,250.00  3,250.00  2,550.00  2,550.00  2,700.00  2,700.00  4,916.25  4,916.25
47 TRAFFIC SIGNAL, HEWES   LS  1.00  30,000.00  30,000.00  36,000.00  36,000.00  40,000.00  40,000.00  62,100.00  62,100.00
48 UNCLASSIFIED EXCAVATION, MEDIAN   CY  1,120.00  35.00  39,200.00  29.75  33,320.00  42.00  47,040.00  38.00  42,560.00
49 INSTALL CURB, A1-8 (MEDIAN)   LF  3,466.00  30.00  103,980.00  20.00  69,320.00  9.00  31,194.00  9.74  33,758.84
50 STAMPED ASPHALT CONCRETE   SF  3,686.00  6.00  22,116.00  5.50  20,273.00  6.25  23,037.50  6.96  25,654.56
51 CAPE CHESTNUT - 36" BOX   EA  22.00  600.00  13,200.00  590.00  12,980.00  600.00  13,200.00  586.50  12,903.00
52 CHINESE PISTACH - 36" BOX   EA  9.00  600.00  5,400.00  410.00  3,690.00  425.00  3,825.00  586.50  5,278.50
53 LITTLE SUR MANZANITA,2 GAL 18" HIGH & WIDE   EA  473.00  40.00  18,920.00  12.35  5,841.55  13.00  6,149.00  15.81  7,478.13
54 CREEPING SAGE, 2 GAL.,18" HIGH & WIDE   EA  310.00  40.00  12,400.00  16.50  5,115.00  17.00  5,270.00  15.81  4,901.10
55 BUSH SUNFLOWER, 1 GALLON   EA  381.00  30.00  11,430.00  8.25  3,143.25  8.25  3,143.25  8.05  3,067.05
56 CALIFORNIA POPPY, 1 GALLON   EA  381.00  30.00  11,430.00  8.25  3,143.25  8.25  3,143.25  8.05  3,067.05
57 TOPSOIL TYPE A, MEDIAN   CY  608.00  55.00  33,440.00  40.15  24,411.20  41.00  24,928.00  37.95  23,073.60
58 MULCH TYPE 1, MEDIAN   CY  105.00  50.00  5,250.00  20.60  2,163.00  22.00  2,310.00  42.55  4,467.75
59 SOIL PREPARATION, MEDIAN   SF  14,068.00  0.50  7,034.00  0.19  2,672.92  0.20  2,813.60  0.41  5,767.88
60 BOULDER, MEDIAN   TN  6.00  800.00  4,800.00  232.00  1,392.00  230.00  1,380.00  120.75  724.50
61 RIVER-ROCK COBBLES, MEDIAN   TN  200.00  400.00  80,000.00  113.25  22,650.00  115.00  23,000.00  374.90  74,980.00
62 ROOT CONTROL BARRIER, MEDIAN   LF  740.00  25.00  18,500.00  4.65  3,441.00  4.65  3,441.00  5.75  4,255.00
63 PLANTING AND IRRIGATION SYS.-MEDIAN   LS  1.00  153,000.00  153,000.00  58,000.00  58,000.00  60,000.00  60,000.00  155,250.00  155,250.00
64 LANDSCAPE MAINT. PERIOD, MEDIAN   LS  1.00  4,200.00  4,200.00  1,650.00  1,650.00  1,800.00  1,800.00  2,300.00  2,300.00
65 UNCLASSIFIED EXCAVATION, PARKWAY   CY  2,200.00  35.00  77,000.00  15.00  33,000.00  30.00  66,000.00  37.95  83,490.00
66 INSTALL PCC SIDEWALK   SF  610.00  35.00  21,350.00  4.15  2,531.50  4.00  2,440.00  5.87  3,580.70
67 REMOVE SIDEWALK   SF  610.00  25.00  15,250.00  2.10  1,281.00  2.00  1,220.00  2.99  1,823.90
68 CRAPE MYRTLE, 36" BOX   EA  61.00  600.00  36,600.00  440.00  26,840.00  450.00  27,450.00  586.50  35,776.50
69 PINK TRUMPET, 36" BOX   EA  4.00  600.00  2,400.00  440.00  1,760.00  450.00  1,800.00  586.50  2,346.00
70 POINT REYES CEANTOHUS, 2 GALLON   EA  978.00  40.00  39,120.00  14.50  14,181.00  15.00  14,670.00  15.81  15,462.18
71 TOPSOIL TYPE A, PARKWAY   CY  178.00  55.00  9,790.00  46.35  8,250.30  48.00  8,544.00  37.95  6,755.10
72 MULCH TYPE 1, PARKWAY   CY  100.00  50.00  5,000.00  20.60  2,060.00  22.00  2,200.00  42.55  4,255.00
73 TREE WELL COVERS & GRATE PARKWAY   EA  40.00  1,500.00  60,000.00  1,650.00  66,000.00  1,800.00  72,000.00  1,092.00  43,680.00
74 SOIL PREPARATION, PARKWAY   SF  9,438.00  0.50  4,719.00  0.19  1,793.22  0.20  1,887.60  0.41  3,869.58
75 BOULDER, PARKWAY   TN  0.50  800.00  400.00  82.50  41.25  88.00  44.00  250.70  125.35
76 ROOT CONTROL BARRIER, PARKWAY   LF  1,265.00  25.00  31,625.00  4.65  5,882.25  4.80  6,072.00  5.75  7,273.75
77 PLANTING & IRRIGATION SYSTEM - PARKWAY   LS  1.00  120,000.00  120,000.00  52,500.00  52,500.00  55,000.00  55,000.00  89,700.00  89,700.00
78 LANDSCAPE MAINTENANCE PERIOD, PARKWAY   LS  1.00  3,260.00  3,260.00  1,650.00  1,650.00  1,800.00  1,800.00  2,300.00  2,300.00
79 LANDSCAPE LIGHTING   EA  100.00  12.50  1,250.00  26.00  2,600.00  30.00  3,000.00  178.25  17,825.00

TOTAL BID PRICE $ 2,545,783.30 $ 2,170,853.01 $ 2,347,000.00 $ 2,451,848.72
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1 MOBILIZATION   LS  1.00  120,000.00  120,000.00  200,000.00  200,000.00  80,000.00  80,000.00  45,000.00  45,000.00
2 MAINTAIN TRAFFIC AND DETOURS   LS  1.00  26,000.00  26,000.00  86,500.00  86,500.00  153,000.00  153,000.00  45,000.00  45,000.00
3 EROSION SEDIMENT AND CHEMICAL CONTROL PLAN   LS  1.00  5,200.00  5,200.00  12,000.00  12,000.00  10,000.00  10,000.00  8,000.00  8,000.00
4 PROJECT INFORMATION SIGN   EA  2.00  980.00  1,960.00  500.00  1,000.00  500.00  1,000.00  950.00  1,900.00
5 REMOVE & REPLACE CURB & GUTTER, A2-8   LF  155.00  50.00  7,750.00  42.00  6,510.00  30.00  4,650.00  24.00  3,720.00
6 REMOVE & REPLACE CURB RAMP   EA  8.00  2,800.00  22,400.00  2,000.00  16,000.00  3,000.00  24,000.00  2,700.00  21,600.00
7 REMOVE & REPLACE CURB RAMP AND SPANDREL   EA  12.00  4,400.00  52,800.00  2,800.00  33,600.00  1,000.00  12,000.00  3,100.00  37,200.00
8 REPLACE SIGN   EA  2.00  227.00  454.00  100.00  200.00  400.00  800.00  115.00  230.00
9 REMOVE SIGN   EA  4.00  34.00  136.00  50.00  200.00  100.00  400.00  75.00  300.00
10 INSTALL BUS STOP SIGN   EA  2.00  310.00  620.00  250.00  500.00  400.00  800.00  280.00  560.00
11 INSTALL BUS PADS   CY  347.00  445.00  154,415.00  375.00  130,125.00  160.00  55,520.00  335.00  116,245.00
12 UNCLASSIFIED EXCAVATION, TRAVELWAY   CY  5,435.00  34.00  184,790.00  25.00  135,875.00  37.00  201,095.00  47.00  255,445.00

13(D) ASPHALT CONCRETE: LEVELING COURSE   SF  300.00  5.10  1,530.00  3.00  900.00  10.00  3,000.00  3.75  1,125.00
14 ASPHALT CONCRETE: WARM MIX ASPHALT   CY  5,435.00  129.00  701,115.00  130.00  706,550.00  155.00  842,425.00  153.00  831,555.00
15 AC: ASPHALT RUBBER HOT-MIX (ARHM)   CY  3,205.00  154.00  493,570.00  145.00  464,725.00  175.00  560,875.00  198.00  634,590.00

16(D) UNTREATED BASE: PATCHING   TN  500.00  32.00  16,000.00  34.00  17,000.00  50.00  25,000.00  17.00  8,500.00
17 COLD MILL ASPHALT   SF  74,810.00  0.19  14,213.90  0.20  14,962.00  0.40  29,924.00  0.21  15,710.10
18 PAVEMENT REINFORCING FABRIC   SY  4,163.00  1.85  7,701.55  4.40  18,317.20  1.75  7,285.25  1.40  5,828.20

19(D) ROCK DUST BLOTTER   TN  55.00  125.00  6,875.00  20.00  1,100.00  50.00  2,750.00  55.00  3,025.00
20 INSTALL CURB, A1-8 (MEDIAN NOSE)   LF  1,249.00  10.00  12,490.00  23.00  28,727.00  12.00  14,988.00  7.00  8,743.00
21 ADJUST MANHOLE   EA  39.00  650.00  25,350.00  380.00  14,820.00  400.00  15,600.00  550.00  21,450.00
22 ADJUST VALVE   EA  49.00  500.00  24,500.00  260.00  12,740.00  300.00  14,700.00  420.00  20,580.00
23 ADJUST PULLBOX   EA  2.00  246.00  492.00  650.00  1,300.00  500.00  1,000.00  105.00  210.00
24 ADJUST MONUMENT WELL   EA  2.00  690.00  1,380.00  500.00  1,000.00  400.00  800.00  360.00  720.00
25 4" DOUBLE YELLOW CENTERLINE (2 LINES)   LF  6,200.00  0.39  2,418.00  0.40  2,480.00  0.40  2,480.00  0.45  2,790.00
26 4" SOLID WHITE LINE   LF  7,530.00  0.33  2,484.90  0.25  1,882.50  0.15  1,129.50  0.28  2,108.40
27 4" DASH WHITE LINE   LF  11,640.00  0.27  3,142.80  0.20  2,328.00  0.15  1,746.00  0.22  2,560.80
28 4" SOLID YELLO LINE   LF  1,530.00  0.33  504.90  0.25  382.50  0.15  229.50  0.28  428.40
29 4" DASH YELLOW LINE   LF  1,530.00  0.27  413.10  0.20  306.00  0.15  229.50  0.22  336.60
30 6" SOLID WHITE LINE   LF  2,910.00  0.37  1,076.70  0.30  873.00  0.40  1,164.00  0.35  1,018.50
31 12" SOLID WHITE LINE   LF  1,820.00  1.34  2,438.80  1.50  2,730.00  1.75  3,185.00  1.70  3,094.00
32 24" SOLID WHITE LINE   LF  80.00  2.27  181.60  5.00  400.00  2.90  232.00  5.50  440.00
33 "BIKE LANE" WITH ARROW   SF  884.00  1.03  910.52  1.75  1,547.00  1.25  1,105.00  2.00  1,768.00
34 ARROW-CURVED (LEFT ARROW-45/RIGHT ARROW-3)   SF  720.00  1.03  741.60  1.75  1,260.00  2.50  1,800.00  3.00  2,160.00
35 ARROW - COMBINATION   SF  54.00  1.13  61.02  30.00  1,620.00  2.75  148.50  34.00  1,836.00
36 "KEEP CLEAR"   SF  306.00  1.13  345.78  1.75  535.50  3.00  918.00  2.00  612.00
37 PAINT RED CURB   LF  40.00  2.06  82.40  5.00  200.00  4.00  160.00  5.60  224.00
38 RAISED PVMT. MARKER-REFLECTIVE YELLOW   EA  425.00  3.10  1,317.50  3.15  1,338.75  4.00  1,700.00  3.50  1,487.50
39 RAISED PVMT. MARKER-REFLECTIVE CLEAR   EA  325.00  3.10  1,007.50  3.15  1,023.75  40.00  13,000.00  3.50  1,137.50
40 RAISED PVMT. MARKER-REFLECTIVE BLUE   EA  7.00  5.20  36.40  10.00  70.00  12.00  84.00  11.00  77.00
41 RAISED PVMT. MARKER-ROUND CERAMIC WHITE   EA  30.00  2.06  61.80  2.50  75.00  4.00  120.00  2.80  84.00
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42 TRAFF DETECTOR LOOPS: PROSPECT AVE. INTERSEC.   LS  1.00  1,960.00  1,960.00  2,000.00  2,000.00  2,000.00  2,000.00  1,960.00  1,960.00
43 TRAFF.DETECTOR LOOP: HOLT AVE.INTERSEC.   LS  1.00  3,900.00  3,900.00  4,000.00  4,000.00  4,000.00  4,000.00  3,900.00  3,900.00
44 TRAFF.DETECTOR LOOPS: ESPLANADE AVE. INTERSEC.   LS  1.00  3,900.00  3,900.00  4,000.00  4,000.00  4,000.00  4,000.00  3,900.00  3,900.00
45 TRAFF. DETECTOR LOOPS:HEWES AVE. INTERSEC.   LS  1.00  3,100.00  3,100.00  3,500.00  3,500.00  3,000.00  3,000.00  3,200.00  3,200.00
46 TRAFF. DETECTOR LOOPS: NEWPORT AVE. INTERSEC.   LS  1.00  2,540.00  2,540.00  2,800.00  2,800.00  3,000.00  3,000.00  2,600.00  2,600.00
47 TRAFFIC SIGNAL, HEWES   LS  1.00  25,000.00  25,000.00  25,000.00  25,000.00  40,000.00  40,000.00  34,000.00  34,000.00
48 UNCLASSIFIED EXCAVATION, MEDIAN   CY  1,120.00  27.00  30,240.00  47.00  52,640.00  50.00  56,000.00  60.00  67,200.00
49 INSTALL CURB, A1-8 (MEDIAN)   LF  3,466.00  10.00  34,660.00  23.00  79,718.00  12.00  41,592.00  7.00  24,262.00
50 STAMPED ASPHALT CONCRETE   SF  3,686.00  5.50  20,273.00  6.00  22,116.00  5.00  18,430.00  6.00  22,116.00
51 CAPE CHESTNUT - 36" BOX   EA  22.00  587.00  12,914.00  570.00  12,540.00  600.00  13,200.00  775.00  17,050.00
52 CHINESE PISTACH - 36" BOX   EA  9.00  412.00  3,708.00  400.00  3,600.00  700.00  6,300.00  630.00  5,670.00
53 LITTLE SUR MANZANITA,2 GAL 18" HIGH & WIDE   EA  473.00  12.40  5,865.20  12.00  5,676.00  10.00  4,730.00  12.30  5,817.90
54 CREEPING SAGE, 2 GAL.,18" HIGH & WIDE   EA  310.00  16.50  5,115.00  16.00  4,960.00  14.00  4,340.00  14.00  4,340.00
55 BUSH SUNFLOWER, 1 GALLON   EA  381.00  8.20  3,124.20  8.00  3,048.00  10.00  3,810.00  7.85  2,990.85
56 CALIFORNIA POPPY, 1 GALLON   EA  381.00  8.20  3,124.20  8.00  3,048.00  7.00  2,667.00  7.85  2,990.85
57 TOPSOIL TYPE A, MEDIAN   CY  608.00  31.00  18,848.00  39.00  23,712.00  40.00  24,320.00  30.00  18,240.00
58 MULCH TYPE 1, MEDIAN   CY  105.00  20.60  2,163.00  20.00  2,100.00  27.00  2,835.00  42.00  4,410.00
59 SOIL PREPARATION, MEDIAN   SF  14,068.00  0.19  2,672.92  0.18  2,532.24  0.27  3,798.36  0.30  4,220.40
60 BOULDER, MEDIAN   TN  6.00  232.00  1,392.00  225.00  1,350.00  300.00  1,800.00  755.00  4,530.00
61 RIVER-ROCK COBBLES, MEDIAN   TN  200.00  145.00  29,000.00  110.00  22,000.00  94.00  18,800.00  177.00  35,400.00
62 ROOT CONTROL BARRIER, MEDIAN   LF  740.00  4.60  3,404.00  4.50  3,330.00  6.00  4,440.00  7.50  5,550.00
63 PLANTING AND IRRIGATION SYS.-MEDIAN   LS  1.00  150,000.00  150,000.00  57,000.00  57,000.00  60,000.00  60,000.00  84,000.00  84,000.00
64 LANDSCAPE MAINT. PERIOD, MEDIAN   LS  1.00  1,650.00  1,650.00  1,600.00  1,600.00  7,000.00  7,000.00  840.00  840.00
65 UNCLASSIFIED EXCAVATION, PARKWAY   CY  2,200.00  7.00  15,400.00  49.00  107,800.00  30.00  66,000.00  25.00  55,000.00
66 INSTALL PCC SIDEWALK   SF  610.00  5.00  3,050.00  6.00  3,660.00  10.00  6,100.00  3.20  1,952.00
67 REMOVE SIDEWALK   SF  610.00  1.70  1,037.00  2.50  1,525.00  5.00  3,050.00  0.80  488.00
68 CRAPE MYRTLE, 36" BOX   EA  61.00  438.00  26,718.00  425.00  25,925.00  400.00  24,400.00  660.00  40,260.00
69 PINK TRUMPET, 36" BOX   EA  4.00  438.00  1,752.00  425.00  1,700.00  1,000.00  4,000.00  675.00  2,700.00
70 POINT REYES CEANTOHUS, 2 GALLON   EA  978.00  14.40  14,083.20  14.00  13,692.00  11.00  10,758.00  12.50  12,225.00
71 TOPSOIL TYPE A, PARKWAY   CY  178.00  39.00  6,942.00  45.00  8,010.00  60.00  10,680.00  29.00  5,162.00
72 MULCH TYPE 1, PARKWAY   CY  100.00  20.60  2,060.00  20.00  2,000.00  24.00  2,400.00  43.00  4,300.00
73 TREE WELL COVERS & GRATE PARKWAY   EA  40.00  1,750.00  70,000.00  1,900.00  76,000.00  1,200.00  48,000.00  1,665.00  66,600.00
74 SOIL PREPARATION, PARKWAY   SF  9,438.00  0.19  1,793.22  0.18  1,698.84  0.25  2,359.50  0.30  2,831.40
75 BOULDER, PARKWAY   TN  0.50  82.00  41.00  80.00  40.00  120.00  60.00  785.00  392.50
76 ROOT CONTROL BARRIER, PARKWAY   LF  1,265.00  4.60  5,819.00  4.50  5,692.50  6.00  7,590.00  8.00  10,120.00
77 PLANTING & IRRIGATION SYSTEM - PARKWAY   LS  1.00  52,000.00  52,000.00  51,000.00  51,000.00  60,000.00  60,000.00  47,000.00  47,000.00
78 LANDSCAPE MAINTENANCE PERIOD, PARKWAY   LS  1.00  1,650.00  1,650.00  1,600.00  1,600.00  5,000.00  5,000.00  560.00  560.00
79 LANDSCAPE LIGHTING   EA  100.00  26.00  2,600.00  25.00  2,500.00  20.00  2,000.00  75.00  7,500.00

TOTAL BID PRICE $ 2,472,466.71 $ 2,568,816.78 $ 2,673,503.11 $ 2,725,677.90



Page 5 of 6

ITEM
NO. DESCRIPTION UNIT QUANTITY ITEM PRICE TOTAL ITEM PRICE TOTAL ITEM PRICE TOTAL ITEM PRICE TOTAL

1 MOBILIZATION   LS  1.00  74,000.00  74,000.00  46,330.00  46,330.00  99,000.00  99,000.00  290,000.00  290,000.00
2 MAINTAIN TRAFFIC AND DETOURS   LS  1.00  40,000.00  40,000.00  96,050.00  96,050.00  60,650.00  60,650.00  88,000.00  88,000.00
3 EROSION SEDIMENT AND CHEMICAL CONTROL PLAN   LS  1.00  12,500.00  12,500.00  44,974.00  44,974.00  13,000.00  13,000.00  6,300.00  6,300.00
4 PROJECT INFORMATION SIGN   EA  2.00  1,250.00  2,500.00  5,085.00  10,170.00  1,000.00  2,000.00  770.00  1,540.00
5 REMOVE & REPLACE CURB & GUTTER, A2-8   LF  155.00  85.00  13,175.00  169.50  26,272.50  61.00  9,455.00  49.00  7,595.00
6 REMOVE & REPLACE CURB RAMP   EA  8.00  4,000.00  32,000.00  10,848.00  86,784.00  3,100.00  24,800.00  2,500.00  20,000.00
7 REMOVE & REPLACE CURB RAMP AND SPANDREL   EA  12.00  3,400.00  40,800.00  15,255.00  183,060.00  4,200.00  50,400.00  2,700.00  32,400.00
8 REPLACE SIGN   EA  2.00  500.00  1,000.00  141.25  282.50  230.00  460.00  128.00  256.00
9 REMOVE SIGN   EA  4.00  250.00  1,000.00  62.15  248.60  80.00  320.00  56.00  224.00
10 INSTALL BUS STOP SIGN   EA  2.00  900.00  1,800.00  299.45  598.90  300.00  600.00  270.00  540.00
11 INSTALL BUS PADS   CY  347.00  330.00  114,510.00  384.20  133,317.40  250.00  86,750.00  430.00  149,210.00
12 UNCLASSIFIED EXCAVATION, TRAVELWAY   CY  5,435.00  23.00  125,005.00  28.25  153,538.75  53.00  288,055.00  73.00  396,755.00

13(D) ASPHALT CONCRETE: LEVELING COURSE   SF  300.00  5.34  1,602.00  11.30  3,390.00  25.00  7,500.00  10.20  3,060.00
14 ASPHALT CONCRETE: WARM MIX ASPHALT   CY  5,435.00  142.00  771,770.00  152.55  829,109.25  195.00  1,059,825.00  172.00  934,820.00
15 AC: ASPHALT RUBBER HOT-MIX (ARHM)   CY  3,205.00  182.00  583,310.00  186.45  597,572.25  185.00  592,925.00  173.00  554,465.00

16(D) UNTREATED BASE: PATCHING   TN  500.00  24.00  12,000.00  22.60  11,300.00  62.00  31,000.00  95.00  47,500.00
17 COLD MILL ASPHALT   SF  74,810.00  0.30  22,443.00  0.28  20,946.80  0.50  37,405.00  0.19  14,213.90
18 PAVEMENT REINFORCING FABRIC   SY  4,163.00  2.90  12,072.70  3.39  14,112.57  6.25  26,018.75  3.87  16,110.81

19(D) ROCK DUST BLOTTER   TN  55.00  138.00  7,590.00  96.05  5,282.75  325.00  17,875.00  12.20  671.00
20 INSTALL CURB, A1-8 (MEDIAN NOSE)   LF  1,249.00  21.50  26,853.50  18.08  22,581.92  24.00  29,976.00  18.00  22,482.00
21 ADJUST MANHOLE   EA  39.00  625.00  24,375.00  632.80  24,679.20  440.00  17,160.00  360.00  14,040.00
22 ADJUST VALVE   EA  49.00  375.00  18,375.00  282.50  13,842.50  250.00  12,250.00  255.00  12,495.00
23 ADJUST PULLBOX   EA  2.00  355.00  710.00  395.50  791.00  230.00  460.00  510.00  1,020.00
24 ADJUST MONUMENT WELL   EA  2.00  2,775.00  5,550.00  395.50  791.00  550.00  1,100.00  510.00  1,020.00
25 4" DOUBLE YELLOW CENTERLINE (2 LINES)   LF  6,200.00  0.58  3,596.00  0.57  3,534.00  0.40  2,480.00  0.51  3,162.00
26 4" SOLID WHITE LINE   LF  7,530.00  0.43  3,237.90  0.42  3,162.60  0.35  2,635.50  0.38  2,861.40
27 4" DASH WHITE LINE   LF  11,640.00  0.34  3,957.60  0.33  3,841.20  0.30  3,492.00  0.30  3,492.00
28 4" SOLID YELLO LINE   LF  1,530.00  0.43  657.90  0.42  642.60  0.35  535.50  0.38  581.40
29 4" DASH YELLOW LINE   LF  1,530.00  0.34  520.20  0.33  504.90  0.25  382.50  0.30  459.00
30 6" SOLID WHITE LINE   LF  2,910.00  0.48  1,396.80  0.46  1,338.60  0.40  1,164.00  0.42  1,222.20
31 12" SOLID WHITE LINE   LF  1,820.00  2.20  4,004.00  2.15  3,913.00  1.40  2,548.00  1.94  3,530.80
32 24" SOLID WHITE LINE   LF  80.00  4.10  328.00  4.01  320.80  2.30  184.00  3.60  288.00
33 "BIKE LANE" WITH ARROW   SF  884.00  5.50  4,862.00  5.37  4,747.08  1.05  928.20  4.85  4,287.40
34 ARROW-CURVED (LEFT ARROW-45/RIGHT ARROW-3)   SF  720.00  3.50  2,520.00  3.39  2,440.80  1.05  756.00  3.06  2,203.20
35 ARROW - COMBINATION   SF  54.00  3.50  189.00  3.39  183.06  1.10  59.40  3.06  165.24
36 "KEEP CLEAR"   SF  306.00  2.90  887.40  2.83  865.98  1.10  336.60  2.55  780.30
37 PAINT RED CURB   LF  40.00  3.50  140.00  16.95  678.00  2.10  84.00  3.06  122.40
38 RAISED PVMT. MARKER-REFLECTIVE YELLOW   EA  425.00  3.50  1,487.50  18.08  7,684.00  3.00  1,275.00  3.06  1,300.50
39 RAISED PVMT. MARKER-REFLECTIVE CLEAR   EA  325.00  3.50  1,137.50  18.08  5,876.00  3.10  1,007.50  3.06  994.50
40 RAISED PVMT. MARKER-REFLECTIVE BLUE   EA  7.00  9.20  64.40  18.08  126.56  5.25  36.75  8.20  57.40
41 RAISED PVMT. MARKER-ROUND CERAMIC WHITE   EA  30.00  2.05  61.50  22.60  678.00  2.00  60.00  1.80  54.00
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42 TRAFF DETECTOR LOOPS: PROSPECT AVE. INTERSEC.   LS  1.00  2,280.00  2,280.00  2,147.00  2,147.00  2,000.00  2,000.00  1,880.00  1,880.00
43 TRAFF.DETECTOR LOOP: HOLT AVE.INTERSEC.   LS  1.00  4,560.00  4,560.00  4,294.00  4,294.00  4,000.00  4,000.00  3,775.00  3,775.00
44 TRAFF.DETECTOR LOOPS: ESPLANADE AVE. INTERSEC.   LS  1.00  4,560.00  4,560.00  4,294.00  4,294.00  4,000.00  4,000.00  3,775.00  3,775.00
45 TRAFF. DETECTOR LOOPS:HEWES AVE. INTERSEC.   LS  1.00  3,650.00  3,650.00  3,435.20  3,435.20  3,000.00  3,000.00  3,000.00  3,000.00
46 TRAFF. DETECTOR LOOPS: NEWPORT AVE. INTERSEC.   LS  1.00  3,000.00  3,000.00  2,791.10  2,791.10  2,600.00  2,600.00  2,700.00  2,700.00
47 TRAFFIC SIGNAL, HEWES   LS  1.00  54,000.00  54,000.00  40,680.00  40,680.00  36,000.00  36,000.00  24,000.00  24,000.00
48 UNCLASSIFIED EXCAVATION, MEDIAN   CY  1,120.00  23.00  25,760.00  33.90  37,968.00  79.00  88,480.00  26.50  29,680.00
49 INSTALL CURB, A1-8 (MEDIAN)   LF  3,466.00  16.50  57,189.00  18.08  62,665.28  20.00  69,320.00  18.00  62,388.00
50 STAMPED ASPHALT CONCRETE   SF  3,686.00  11.00  40,546.00  11.30  41,651.80  5.50  20,273.00  5.50  20,273.00
51 CAPE CHESTNUT - 36" BOX   EA  22.00  620.00  13,640.00  598.50  13,167.00  600.00  13,200.00  580.00  12,760.00
52 CHINESE PISTACH - 36" BOX   EA  9.00  575.00  5,175.00  420.00  3,780.00  420.00  3,780.00  410.00  3,690.00
53 LITTLE SUR MANZANITA,2 GAL 18" HIGH & WIDE   EA  473.00  11.60  5,486.80  12.60  5,959.80  12.00  5,676.00  12.20  5,770.60
54 CREEPING SAGE, 2 GAL.,18" HIGH & WIDE   EA  310.00  12.60  3,906.00  16.80  5,208.00  17.00  5,270.00  16.30  5,053.00
55 BUSH SUNFLOWER, 1 GALLON   EA  381.00  7.68  2,926.08  8.40  3,200.40  8.50  3,238.50  8.20  3,124.20
56 CALIFORNIA POPPY, 1 GALLON   EA  381.00  7.68  2,926.08  8.40  3,200.40  8.50  3,238.50  8.20  3,124.20
57 TOPSOIL TYPE A, MEDIAN   CY  608.00  65.00  39,520.00  40.95  24,897.60  48.00  29,184.00  46.00  27,968.00
58 MULCH TYPE 1, MEDIAN   CY  105.00  55.00  5,775.00  21.00  2,205.00  21.00  2,205.00  8.20  861.00
59 SOIL PREPARATION, MEDIAN   SF  14,068.00  0.24  3,376.32  0.19  2,672.92  0.20  2,813.60  0.18  2,532.24
60 BOULDER, MEDIAN   TN  6.00  337.00  2,022.00  236.25  1,417.50  230.00  1,380.00  230.00  1,380.00
61 RIVER-ROCK COBBLES, MEDIAN   TN  200.00  175.00  35,000.00  15.50  3,100.00  115.00  23,000.00  112.00  22,400.00
62 ROOT CONTROL BARRIER, MEDIAN   LF  740.00  6.30  4,662.00  4.73  3,500.20  4.75  3,515.00  4.60  3,404.00
63 PLANTING AND IRRIGATION SYS.-MEDIAN   LS  1.00  59,846.00  59,846.00  55,650.00  55,650.00  63,000.00  63,000.00  64,000.00  64,000.00
64 LANDSCAPE MAINT. PERIOD, MEDIAN   LS  1.00  1,800.00  1,800.00  1,890.00  1,890.00  1,500.00  1,500.00  1,630.00  1,630.00
65 UNCLASSIFIED EXCAVATION, PARKWAY   CY  2,200.00  23.00  50,600.00  31.50  69,300.00  55.00  121,000.00  39.40  86,680.00
66 INSTALL PCC SIDEWALK   SF  610.00  6.00  3,660.00  9.45  5,764.50  8.50  5,185.00  3.60  2,196.00
67 REMOVE SIDEWALK   SF  610.00  3.00  1,830.00  4.20  2,562.00  4.00  2,440.00  10.00  6,100.00
68 CRAPE MYRTLE, 36" BOX   EA  61.00  575.00  35,075.00  446.25  27,221.25  450.00  27,450.00  430.00  26,230.00
69 PINK TRUMPET, 36" BOX   EA  4.00  655.00  2,620.00  446.25  1,785.00  450.00  1,800.00  430.00  1,720.00
70 POINT REYES CEANTOHUS, 2 GALLON   EA  978.00  11.60  11,344.80  12.60  12,322.80  14.00  13,692.00  14.30  13,985.40
71 TOPSOIL TYPE A, PARKWAY   CY  178.00  65.00  11,570.00  42.00  7,476.00  55.00  9,790.00  46.00  8,188.00
72 MULCH TYPE 1, PARKWAY   CY  100.00  55.00  5,500.00  18.90  1,890.00  22.00  2,200.00  20.40  2,040.00
73 TREE WELL COVERS & GRATE PARKWAY   EA  40.00  1,575.00  63,000.00  1,627.50  65,100.00  1,700.00  68,000.00  1,630.00  65,200.00
74 SOIL PREPARATION, PARKWAY   SF  9,438.00  0.24  2,265.12  0.29  2,737.02  0.20  1,887.60  0.18  1,698.84
75 BOULDER, PARKWAY   TN  0.50  337.00  168.50  105.00  52.50  85.00  42.50  82.00  41.00
76 ROOT CONTROL BARRIER, PARKWAY   LF  1,265.00  6.30  7,969.50  5.25  6,641.25  4.75  6,008.75  4.60  5,819.00
77 PLANTING & IRRIGATION SYSTEM - PARKWAY   LS  1.00  143,781.00  143,781.00  56,700.00  56,700.00  53,500.00  53,500.00  55,000.00  55,000.00
78 LANDSCAPE MAINTENANCE PERIOD, PARKWAY   LS  1.00  1,800.00  1,800.00  1,890.00  1,890.00  1,700.00  1,700.00  1,630.00  1,630.00
79 LANDSCAPE LIGHTING   EA  100.00  300.00  30,000.00  52.50  5,250.00  27.00  2,700.00  25.50  2,550.00

TOTAL BID PRICE $ 2,726,779.10 $ 2,963,030.59 $ 3,195,019.15 $ 3,228,525.93


